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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 194, 000. 00 ROUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- AS| DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 164, 009. 90 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 164, 628.62 100. 3772%
3 35-1564026 W NGHAM PAVI NG | NC. $ 171, 966.01 104. 8509%
4  35-1817574 YARDBERRY LANDSCAPE $  178,068.41 108. 5717%
5  35-1136349 TSCHUOR, GALE COVPANY, | NC. $  179,175.47 109. 2467%
6 35-1917625 M LESTONE CONTRACTORS, L. P. $  185,343.98 113. 0078%
7  35-1315965 FOX CONTRACTORS CORP. $  186,575.33 113. 7585%
8  35-1991044 JOHNSON COMPANY | NC. $ 196, 155. 80 119. 5999%
9  35-1212938 ATLAS EXCAVATI NG, | NC. $  207,702.00 126. 6399%
10 35- 1385672 FORCE CONSTRUCTI ON CO. | NC. $ 222, 868.00 135. 8869%
| (1) 35-1912582 | (2) 35-2070195 | (3) 35-1564026
| EDSAM CONSTRUCTI ON, | NC. | ALPHA EXCAVATI NG & LANDSCAPI | W NGHAM PAVI NG | NC.
LINE NO/ |TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e e e e e e e e e e e e e e e mememeoooooo
SECTI ON 0001  SMALL STRUCTURE REPLACENMENT
| | |
0001 105- 06845 LUMP| 5000. 00000 5000. 00| 3750. 00000 3750. 00| 1500. 00000 1500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MCS | 1600. 00000 6400. 00| 1100. 00000 4400. 00| 3200. 00000 12800. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  15000. 00000 15000. 00| 8500. 00000 8500. 00| 8189. 00000 8189. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02241 200.000 LFT | 3. 50000 700. 00| 4. 50000 900. 00| 2. 75000 550. 00
GUARDRAI L, REMOVE [ [ [
0005 202-51330 LUMP|  12500. 00000 12500. 00|  17000. 00000 17000. 00| 4200. 00000 4200. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 93741 4.000 EACH 295. 00000 1180. 00| 165. 00000 660. 00| 175. 00000 700. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0007 203- 02000 30.000 CYS | 30. 00000 900. 00| 20. 00000 600. 00| 40. 00000 1200. 00
EXCAVATI ON,  COVMON | | |
0008 203- 02070 557.000 CYS | 14. 00000 7798. 00| 18. 50000 10304. 50| 23. 00000 12811. 00
BORROW | |
0009 303- 94433 290.000 CYS | 23. 00000 6670. 00| 21. 50000 6235. 00| 18. 00000 5220. 00
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | [ [
0010 304- 07490 95.500 TON | 124. 00000 11842. 00| 95. 00000 9072. 50| 150. 00000 14325. 00
HVA PATCHI NG, TYPE B | | |
0011 601- 06854 2.000 EACH| 1620. 00000 3240. 00| 1750. 00000 3500. 00| 2025. 00000 4050. 00

GUARDRAI L, W BEAM NESTED |
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ENG NEER S ESTIMATE: $ 194, 000. 00 ROUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1912582 | (2) 35-2070195 | (3) 35-1564026
| EDSAM CONSTRUCTI ON, | NC. | ALPHA EXCAVATI NG & LANDSCAPI | W NGHAM PAVI NG | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0012 601- 94689 4.000 EACH| 1800. 00000 7200. 00| 2200. 00000 8800. 00| 2244. 00000 8976. 00
GUARDRAI L END TREATMENT, CS [ [ [
0013 601- 99105 550.000 LFT | 9. 40000 5170. 00| 9. 40000 5170. 00| 11. 75000 6462. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0014 616- 02320 749.500 SYS | 2. 00000 1499. 00| 2. 50000 1873. 75| 3. 00000 2248. 50
GEOTEXTI LES [ [ [
0015 616- 06405 56.000 TON | 17. 00000 952. 00| 18. 50000 1036. 00| 32. 00000 1792. 00
Rl PRAP, REVETMENT | | |
0016 616- 06451 30.100 TON | 17. 00000 511. 70| 22. 50000 677. 25| 32. 00000 963. 20
RI PRAP, UNI FORM [ [ [
0017 621- 01004 1.000 EACH| 400. 00000 400. 00| 800. 00000 800. 00| 825. 00000 825. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |
0018 621- 06559 3400.000 SYS | 0. 90000 3060. 00| 0. 73000 2482. 00| 0. 90000 3060. 00
MULCHED SEEDI NG, R [ [ [
0019 621- 06570 76.000 CYS | 28. 00000 2128. 00| 25. 00000 1900. 00| 38. 00000 2888. 00
TOP SO L | | |
0020 715- 05121 30.000 LFT | 70. 00000 2100. 00| 40. 00000 1200. 00| 26. 00000 780. 00
PIPE, TYPE 1, CIRCULAR 18 IN. , SMOOTH | [ [
WALL PVC | | |
0021 715- 05123 98.000 LFT | 60. 00000 5880. 00| 45. 00000 4410. 00| 29. 00000 2842. 00
PIPE, TYPE 1, CIRCULAR 24 IN. , SMOOTH | [ [
VALL PVC [ [ [
0022 720- 45400 2.000 EACH| 1500. 00000 3000. 00| 2000. 00000 4000. 00| 2200. 00000 4400. 00
MANHOLE, A4 | |
0023 720- 95406 1.000 EACH 1500. 00000 1500. 00| 2400. 00000 2400. 00| 2100. 00000 2100. 00
MANHOLE, A7 [ [ [
0024 723-07124 61.460 LFT | 820. 00000 50397. 20| 892. 00000 54822. 32| 961. 00000 59063. 06
STRUCTURE, PRECAST THREE- S| DED, 144 IN. | | |
X 72 IN, [ [ [
0025 801- 04308 6.000 EACH| 98. 00000 588. 00| 105. 50000 633. 00| 123. 00000 738. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0026 801- 06207 81.000 LFT | 1. 00000 81. 00| 1. 00000 81. 00| 3. 00000 243. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0027 801- 06625 40.000 EACH| 49. 00000 1960. 00| 52. 50000 2100. 00| 61. 00000 2440. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0028 801- 06640 34.000 EACH| 55. 00000 1870. 00| 58. 00000 1972. 00| 69. 00000 2346. 00
CONSTRUCTI ON SI GN, A | [
0029 801- 06775 LUMP| 3000. 00000 3000. 00| 3750. 00000 3750. 00| 2400. 00000 2400. 00

MAI NTAI NI NG TRAFFI C | | |
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ENG NEER S ESTIMATE: $ 194, 000. 00 ROUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (1) 35-1912582 | (2) 35-2070195 | (3) 35-1564026
| EDSAM CONSTRUCTI ON, | NC. | ALPHA EXCAVATI NG & LANDSCAPI | W NGHAM PAVI NG | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
0030 801- 07118 96.000 LFT | 4. 00000 384. 00| 4. 35000 417. 60| 5. 00000 480. 00
BARRI CADE, I11-A [ [ [
0031 801- 07119 48.000 LFT | 5. 00000 240. 00| 5. 40000 259. 20| 6. 25000 300. 00
BARRI CADE, |11-B | | |
0032 804- 06725 10.000 EACH| 13. 00000 130. 00| 19. 35000 193. 50| 16. 25000 162. 50
DELI NEATOR WTH PCST, D1, 3 IN. DA [ [
0033 808- 06712 202.500 LFT | 0. 40000 81. 00| 0. 40000 81. 00| 0. 50000 101. 25
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0034 808- 06713 1620. 000 LFT | 0. 40000 648. 00| 0. 40000 648. 00| 0. 50000 810. 00
LINE, PAINT, SOLID, WHITE, 4 IN [ [ [
SECTI ON TOTALS | $ 164, 009. 90| $ 164, 628. 62 $ 171, 966.01
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo

CONTRACT TOTALS | $ 164, 009. 90| $ 164, 628. 62| $ 171, 966. 01
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ENG NEER S ESTIMATE: $ 194, 000. 00 ROUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1817574 | (5) 35-1136349 | (6) 35-1917625
| YARDBERRY LANDSCAPE | TSCHUOR, GALE COWPANY, |NC. | M LESTONE CONTRACTORS, L.P.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

|
0001 105-06845 LUWP| 3500. 00000 3500. 00| 2941. 55000 2941. 55| 4000. 00000 4000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 4.000 MS | 2200. 00000 8800. 00| 1992. 06000 7968. 24| 1500. 00000 6000. 00
FIELD OFFI CE, B [ [ [

0003 110- 01001 LUMP| 8500. 00000 8500. 00| 8950. 00000 8950. 00| 9000. 00000 9000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202- 02241 200.000 LFT | 10. 00000 2000. 00| 3. 90000 780. 00| 4. 75000 950. 00
GUARDRAI L, REMOVE [ [ [

0005 202-51330 LUMP|  11000. 00000 11000.00]  25000. 00000 25000. 00| 9000. 00000 9000. 00
PRESENT STRUCTURE, REMOVE | | |

0006 202- 93741 4.000 EACH 150. 00000 600. 00| 333. 75000 1335. 00| 170. 00000 680. 00
GUARD RAI L END TREATMENT, REMOVE | [ [

0007 203- 02000 30.000 CYS | 100. 00000 3000. 00| 25. 51000 765. 30| 100. 00000 3000. 00
EXCAVATI ON,  COVMON | | |

0008 203- 02070 557.000 CYS | 15. 00000 8355. 00| 25. 48000 14192. 36| 20. 00000 11140. 00
BORROW [ [ [

0009 303- 94433 290.000 CYS | 27. 50000 7975. 00| 25. 93000 7519. 70| 27. 00000 7830. 00
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | |

0010 304- 07490 95.500 TON | 90. 00000 8595. 00| 101. 82000 9723. 81| 90. 00000 8595. 00
HVA PATCHI NG, TYPE B [ [ [

0011 601- 06854 2.000 EACH| 1760. 00000 3520. 00| 1832. 81000 3665. 62| 1650. 00000 3300. 00
GUARDRAI L, W BEAM NESTED | | |

0012 601- 94689 4.000 EACH 2101. 00000 8404. 00| 2030. 80000 8123. 20| 1950. 00000 7800. 00
GUARDRAI L END TREATMENT, CS | [ [

0013 601- 99105 550. 000 LFT | 9. 62000 5291. 00| 10. 63000 5846. 50| 9. 00000 4950. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0014 616- 02320 749.500 SYS | 2. 50000 1873. 75| 1. 98000 1484. 01 2. 50000 1873. 75
GEOTEXTI LES [ [ [

0015 616- 06405 56.000 TON | 42. 00000 2352. 00| 25. 22000 1412. 32 40. 00000 2240. 00
Rl PRAP, REVETMENT | | |

0016 616- 06451 30.100 TON | 48. 00000 1444. 80| 34. 89000 1050. 19| 40. 00000 1204. 00
Rl PRAP, UNI FORM | | |

0017 621- 01004 1.000 EACH 750. 00000 750. 00| 452. 55000 452, 55| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [
SEEDI NG | | |

0018 621- 06559 3400.000 SYS | 0. 75000 2550. 00| 0. 77000 2618. 00| 0. 70000 2380. 00
MULCHED SEEDI NG, R [ [ [

0019 621- 06570 76.000 CYS | 35. 00000 2660. 00| 32. 50000 2470. 00| 30. 00000 2280. 00

TOP SO L | | |
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ENG NEER S ESTIMATE: $ 194, 000. 00 ROUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1817574 | (5) 35-1136349 | (6) 35-1917625
| YARDBERRY LANDSCAPE | TSCHUOR, GALE COWPANY, |NC. | M LESTONE CONTRACTORS, L.P.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0020 715-05121 30.000 LFT | 60. 00000 1800. 00| 30. 67000 920. 10| 58. 00000 1740. 00
PIPE, TYPE 1, CIRCULAR 18 IN. , SMOOTH | [ [
WALL PVC | | |
0021 715- 05123 98.000 LFT | 51. 90000 5086. 20| 47. 33000 4638. 34| 60. 00000 5880. 00
PIPE, TYPE 1, CIRCULAR 24 IN. , SMOOTH | [ [
VALL PVC [ [ [
0022 720- 45400 2.000 EACH| 1850. 00000 3700. 00| 1551. 25000 3102. 50| 1900. 00000 3800. 00
MANHOLE, A4 | |
0023 720- 95406 1.000 EACH 2200. 00000 2200. 00| 1556. 51000 1556. 51| 2000. 00000 2000. 00
MANHOLE, A7 | [ [
0024 723-07124 61.460 LFT | 1049. 77000 64518. 86| 780. 65000 47978. 75| 1250. 00000 76825. 00
STRUCTURE, PRECAST THREE- S| DED, 144 IN. | | |
X 72 IN, | | |
0025 801- 04308 6.000 EACH| 107. 80000 646. 80| 110. 87000 665. 22| 100. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY [ [
0026 801- 06207 81.000 LFT | 1. 50000 121. 50| 3. 70000 299. 70| 2.10000 170. 10
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0027 801- 06625 40.000 EACH| 53. 90000 2156. 00| 55. 44000 2217. 60| 55. 00000 2200. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0028 801- 06640 34.000 EACH| 60. 50000 2057. 00| 62. 23000 2115. 82| 60. 00000 2040. 00
CONSTRUCTI ON SI GN, A | [
0029 801- 06775 LUMP| 2500. 00000 2500. 00| 7727. 02000 7727. 02 1700. 00000 1700. 00
MAI NTAI NI NG TRAFFI C | | |
0030 801- 07118 96.000 LFT | 5. 00000 480. 00| 4. 53000 434, 88| 4. 50000 432. 00
BARRI CADE, I11-A [ [ [
0031 801- 07119 48.000 LFT | 6. 00000 288. 00| 5. 66000 271. 68| 5. 50000 264. 00
BARRI CADE, 111-B | | |
0032 804- 06725 10. 000 EACH| 25. 00000 250. 00| 14. 71000 147. 10| 20. 00000 200. 00
DELI NEATOR WTH PCST, D1, 3 IN. DA | [ [
0033 808- 06712 202.500 LFT | 0. 60000 121. 50| 0. 44000 89. 10| 0. 45000 91. 13
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0034 808- 06713 1620.000 LFT | 0. 60000 972. 00| 0. 44000 712. 80| 0. 45000 729. 00
LINE, PAINT, SOLID, WHTE, 4 IN [ | |
SECTI ON TOTALS | $  178,068. 41] $ 179, 175. 47| $  185,343.98
------------------------------------------ e m o m e m o e e e e e e e e e o e e e e e et et e m e e e e e meemieeaoo-

CONTRACT TOTALS | $ 178, 068. 41| $ 179, 175. 47| $ 185, 343. 98
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ENG NEER S ESTIMATE: $ 194, 000. 00 ROUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (7) 35-1315965 | (8) 35-1991044 | (9) 35-1212938
| FOX CONTRACTORS CORP. | JOHNSON COVPANY | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  SMALL STRUCTURE REPLACENMENT
| | |
0001 105- 06845 LUMP| 2678. 00000 2678. 00| 6500. 00000 6500. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MS | 1806. 12000 7224. 48] 1100. 00000 4400. 00| 2000. 00000 8000. 00
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  10195. 00000 10195.00]  17000. 00000 17000.00]  12000. 00000 12000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02241 200.000 LFT | 4. 12000 824. 00| 5. 10000 1020. 00| 4. 00000 800. 00
GUARDRAI L, REMOVE [ [ [
0005 202-51330 LUMP|  10630. 00000 10630. 00| 6500. 00000 6500. 00|  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 93741 4.000 EACH 103. 00000 412. 00| 200. 00000 800. 00| 300. 00000 1200. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0007 203- 02000 30.000 CYS | 97. 85000 2935, 50| 15. 00000 450. 00| 150. 00000 4500. 00
EXCAVATI ON,  COVMON | | |
0008 203- 02070 557.000 CYS | 24. 00000 13368. 00| 22. 00000 12254. 00| 18. 00000 10026. 00
BORROW [ [ [
0009 303- 94433 290.000 CYS | 40. 02000 11605. 80| 29. 00000 8410. 00| 50. 00000 14500. 00
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | |
0010 304- 07490 95.500 TON | 92. 70000 8852. 85| 105. 00000 10027. 50| 120. 00000 11460. 00
HVA PATCHI NG, TYPE B [ [ [
0011 601- 06854 2.000 EACH| 2060. 00000 4120. 00| 1620. 00000 3240. 00| 2000. 00000 4000. 00
GUARDRAI L, W BEAM NESTED | | |
0012 601- 94689 4.000 EACH 2163. 00000 8652. 00| 1925. 00000 7700. 00| 2300. 00000 9200. 00
GUARDRAI L END TREATMENT, CS | [ [
0013 601- 99105 550. 000 LFT | 10. 30000 5665. 00| 9. 99000 5494. 50| 12. 00000 6600. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0014 616- 02320 749.500 SYS | 3. 28000 2458. 36| 4. 00000 2998. 00| 1. 50000 1124. 25
GEOTEXTI LES [ [ [
0015 616- 06405 56.000 TON | 28. 87000 1616. 72| 19. 00000 1064. 00| 85. 00000 4760. 00
Rl PRAP, REVETMENT | | |
0016 616- 06451 30.100 TON | 29. 98000 902. 40| 20. 00000 602. 00| 70. 00000 2107. 00
Rl PRAP, UNI FORM | | |
0017 621- 01004 1.000 EACH 412. 00000 412. 00| 650. 00000 650. 00| 640. 00000 640. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [
SEEDI NG | | |
0018 621- 06559 3400.000 SYS | 0. 70000 2380. 00| 0. 80000 2720. 00| 0. 50000 1700. 00
MULCHED SEEDI NG, R [ [ [
0019 621- 06570 76.000 CYS | 61. 26000 4655. 76| 31. 00000 2356. 00| 40. 00000 3040. 00

TOP SO L | | |
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ENG NEER S ESTIMATE: $ 194, 000. 00 ROUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (7) 35-1315965 | (8) 35-1991044 | (9) 35-1212938
| FOX CONTRACTORS CORP. | JOHNSON COVPANY | NC. | ATLAS EXCAVATING, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0020 715-05121 30.000 LFT | 64. 40000 1932. 00| 35. 00000 1050. 00| 150. 00000 4500. 00
PIPE, TYPE 1, CIRCULAR 18 IN. , SMOOTH | [ [
WALL PVC | | |
0021 715- 05123 98.000 LFT | 35. 29000 3458. 42| 40. 00000 3920. 00| 60. 00000 5880. 00
PIPE, TYPE 1, CIRCULAR 24 IN. , SMOOTH | [ [
VALL PVC [ [ [
0022 720- 45400 2.000 EACH| 1593. 93000 3187. 86| 1400. 00000 2800. 00| 1600. 00000 3200. 00
MANHOLE, A4 | |
0023 720- 95406 1.000 EACH 2298. 97000 2298. 97| 1500. 00000 1500. 00| 1700. 00000 1700. 00
MANHOLE, A7 | [ [
0024 723-07124 61.460 LFT | 1122. 72000 69002. 37| 1300. 00000 79898. 00| 1200. 00000 73752. 00
STRUCTURE, PRECAST THREE- S| DED, 144 IN. | | |
X 72 IN, | | |
0025 801- 04308 6.000 EACH| 100. 94000 605. 64| 102. 00000 612. 00| 100. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY [ [
0026 801- 06207 81.000 LFT | 1. 03000 83. 43 1. 30000 105. 30| 25. 00000 2025. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0027 801- 06625 40.000 EACH| 50. 47000 2018. 80| 92. 00000 3680. 00| 60. 00000 2400. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0028 801- 06640 34.000 EACH| 56. 65000 1926. 10| 62. 00000 2108. 00| 50. 00000 1700. 00
CONSTRUCTI ON SI GN, A | [
0029 801- 06775 LUMP| 798. 25000 798. 25| 4000. 00000 4000. 00| 1458. 50000 1458. 50
MAI NTAI NI NG TRAFFI C | | |
0030 801- 07118 96.000 LFT | 4. 12000 395, 52| 6. 00000 576. 00| 5. 00000 480. 00
BARRI CADE, I11-A [ [ [
0031 801- 07119 48.000 LFT | 5. 15000 247. 20| 7. 00000 336. 00| 6. 00000 288. 00
BARRI CADE, |11-B | | |
0032 804- 06725 10. 000 EACH| 30. 39000 303. 90| 21. 00000 210. 00| 15. 00000 150. 00
DELI NEATOR WTH PCST, D1, 3 IN. DA | [ [
0033 808- 06712 202.500 LFT | 0. 40000 81. 00| 1. 00000 202. 50| 0. 50000 101. 25
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0034 808- 06713 1620.000 LFT | 0. 40000 648. 00| 0. 60000 972. 00| 0. 50000 810. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
SECTI ON TOTALS | $ 186, 575. 33 $ 196, 155. 80| $  207,702.00
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et e e e e e e e e meeeieeaaoo-

CONTRACT TOTALS | $ 186, 575. 33| $ 196, 155. 80| $ 207,702. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 580 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 194, 000. 00 RQUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(10) 35- 1385672
FORCE CONSTRUCTI ON CO. | NC.

|
LINE NO/ |ITEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  SMALL STRUCTURE REPLACENMENT
| | |
0001 105- 06845 LUMP| 2600. 00000 2600. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MS | 1400. 00000 5600. 00| [
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  11000. 00000 11000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 200.000 LFT | 3. 45000 690. 00| |
GUARDRAI L, REMOVE [ [ [
0005 202-51330 LUMP|  26000. 00000 26000. 00| [
PRESENT STRUCTURE, REMOVE | | |
0006 202- 93741 4.000 EACH 295. 00000 1180. 00| |
GUARD RAI L END TREATMENT, REMOVE | [ [
0007 203- 02000 30.000 CYS | 50. 00000 1500. 00| [
EXCAVATI ON,  COVMON | | |
0008 203- 02070 557.000 CYS | 34. 00000 18938. 00| |
BORROW [ [ [
0009 303- 94433 290.000 CYS | 38. 00000 11020. 00| [
AGGREGATE, 12 , FOR STRUCTURE BACKFILL | | |
0010 304- 07490 95.500 TON | 130. 00000 12415. 00| |
HVA PATCHI NG, TYPE B [ [ [
0011 601- 06854 2.000 EACH| 1620. 00000 3240. 00| [
GUARDRAI L, W BEAM NESTED | | |
0012 601- 94689 4.000 EACH| 1795. 00000 7180. 00| |
GUARDRAI L END TREATMENT, CS | [ [
0013 601- 99105 550. 000 LFT | 9. 40000 5170. 00| [
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0014 616- 02320 749.500 SYS | 2.17000 1626. 42| |
GEOTEXTI LES [ [ [
0015 616- 06405 56.000 TON | 40. 00000 2240. 00| [
Rl PRAP, REVETMENT | | |
0016 616- 06451 30.100 TON | 73. 00000 2197. 30| |
Rl PRAP, UNI FORM | | |
0017 621- 01004 1.000 EACH 450. 00000 450. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ [
SEEDI NG | | |
0018 621- 06559 3400.000 SYS | 0. 40000 1360. 00| |
MULCHED SEEDI NG, R [ [ [
0019 621- 06570 76.000 CYS | 68. 00000 5168. 00| [
|

TOP SO L | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 580 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 194, 000. 00 RQUTE : SR 3
CALL ORDER : 580 CONTRACT ID : M -26423-A COUNTI ES : RUSH
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(10) 35- 1385672
FORCE CONSTRUCTI ON CO. | NC.

|
LINE NO/ |ITEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0020 715- 05121 30.000 LFT | 47.00000 1410. 00| |
PIPE, TYPE 1, CIRCULAR 18 IN , SMOOTH | | |
VALL PVC | | |
0021 715- 05123 98.000 LFT | 42. 00000 4116. 00| |
PIPE, TYPE 1, CIRCULAR 24 IN , SMOOTH | | |
VALL PVC | | |
0022 720- 45400 2.000 EACH| 2285. 00000 4570. 00| |
MANHOLE, A4 | | |
0023 720- 95406 1.000 EACH| 2245. 02000 2245. 02| |
MANHOLE, A7 | | |
0024 723-07124 61.460 LFT | 1238. 00000 76087. 48] |
STRUCTURE, PRECAST THREE- S| DED, 144 IN. | | |
X 72 IN | | |
0025 801- 04308 6.000 EACH| 98. 00000 588. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0026 801- 06207 81.000 LFT | 1. 00000 81. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0027 801- 06625 40.000 EACH| 49. 00000 1960. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0028 801- 06640 34.000 EACH| 55. 00000 1870. 00| |
CONSTRUCTI ON SI GN, A | | |
0029 801- 06775 LUMP| 8901. 00000 8901. 00| |
MAI NTAI NI NG TRAFFI C | | |
0030 801-07118 96.000 LFT | 4. 00000 384. 00| |
BARRI CADE, |11-A | | |
0031 801-07119 48.000 LFT | 5. 00000 240. 00| |
BARRI CADE, 111-B | | |
0032 804- 06725 10. 000 EACH| 13. 00000 130. 00| |
DELI NEATOR W TH POST, D1, 3 IN. DI A | | |
0033 808- 06712 202.500 LFT | 0. 39000 78. 98| |
LINE, PAINT, BROKEN, YELLON 4 IN. | | |
0034 808- 06713 1620. 000 LFT | 0. 39000 631. 80| |
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
SECTI ON TOTALS | $ 222, 868.00] |

------------------------------------------ o m o m et o e e e e e e et e o e e e e e et e e m e e e e e meemieeaaoo-

CONTRACT TOTALS | $ 222, 868. 00 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 590 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 139, 266. 29 ROUTE : 337
CALL ORDER : 590 CONTRACT ID : M -26636-A COUNTI ES : HARRI SON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-2131982 J B | CONSTRUCTI ON | NC. $ 82, 968. 69 100. 0000%
2 35-1955595 TEAM CONTRACTINS, L.L.C. $ 99, 000. 00 119. 3221%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $  123,764.23 149. 1698%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  147,527.00 177. 8104%
5  35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG, | NC. $ 148, 662.00 179. 1784%
| (1) 35-2131982 | (2) 35-1955595 | (3) 35-0999231
|J B 1 CONSTRUCTI ON | NC. | TEAM CONTRACTI NG, L. L. C. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoeoooo
SECTI ON 0001 S| DEWALK AND CURB RECONSTRUCTI ON
| | |
0001 105- 07038 3.000 MS | 1750. 00000 5250. 00| 3700. 00000 11100. 00| 2420. 00000 7260. 00
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP| 4000. 09000 4000. 09| 1229. 40000 1229. 40| 6670. 00000 6670. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 202- 02274 130.000 LFT | 8. 00000 1040. 00| 8. 40000 1092. 00| 4. 35000 565. 50
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0004 202-52710 843.000 SYS | 8. 40000 7081. 20| 13. 00000 10959. 00| 12. 65000 10663. 95
SI DEWALK, CONCRETE, REMOVE [ [ [
0005 202- 96133 156. 000 LFT | 2. 00000 312. 00| 3. 60000 561. 60| 2. 70000 421. 20
Pl PE, REMOVE | |
0006 604- 06069 2018.000 SYS | 25. 00000 50450. 00| 25. 00000 50450. 00| 37. 20000 75069. 60
CURB RAMP, CONCRETE [ [ [
0007 604- 91531 178.000 SYS | 28. 00000 4984. 00| 32. 00000 5696. 00| 32. 20000 5731. 60
S| DEWALK, CONCRETE, 4 IN. | | |
0008 605- 06090 130.000 LFT | 10. 00000 1300. 00| 19. 00000 2470. 00| 11. 50000 1495. 00
CURB, | NTEGRAL, CONCRETE [ [ [
0009 605- 94190 200.000 SFT | 7. 00000 1400. 00| 30. 00000 6000. 00| 23. 40000 4680. 00
CURB PATCHI NG | | |
0010 715- 05203 156. 000 LFT | 4. 15000 647. 40| 7. 20000 1123. 20| 10. 93000 1705. 08
Pl PE, TYPE 4, CIRCULAR 4 IN | | |
0011 801- 06640 15.000 EACH| 80. 00000 1200. 00| 98. 00000 1470. 00| 96. 60000 1449. 00
CONSTRUCTI ON SI GN, A [ [
0012 801- 06775 LUMP| 3000. 00000 3000. 00| 6100. 00000 6100. 00| 6152. 50000 6152. 50
MAI NTAI NI NG TRAFFI C | | |
0013 805- 96014 576.000 LFT | 4.00000 2304. 00| 1. 30000 748. 80| 3. 30000 1900. 80

SAW CUT, FULL DEPTH



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 590 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 139, 266. 29 ROUTE : 337
CALL ORDER : 590 CONTRACT ID : M -26636-A COUNTI ES : HARRI SON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2131982 | (2) 35-1955595 | (3) 35-0999231
|J B 1 CONSTRUCTI ON | NC. | TEAM CONTRACTI NG, L. L.C. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON TOTALS | $ 82, 968. 69| $ 99, 000. 00| $  123,764.23
------------------------------------------ e m o m e e o e e e e e e e e o e e e e ettt m e e e e e meeeieeaoo-

CONTRACT TOTALS | $ 82, 968. 69| $ 99, 000. 00| $ 123, 764. 23




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 590 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 139, 266. 29 ROUTE : 337
CALL ORDER : 590 CONTRACT ID : M -26636-A COUNTI ES : HARRI SON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-1487672
| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N|
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 S| DEWALK AND CURB RECONSTRUCTI ON
| | |
0001 105- 07038 3.000 MS | 1250. 00000 3750. 00| 1700. 00000 5100. 00|
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP| 7250. 00000 7250. 00| 6000. 00000 6000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 02274 130.000 LFT | 12. 00000 1560. 00| 15. 00000 1950. 00|
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0004 202-52710 843.000 SYS | 15. 00000 12645. 00| 9. 00000 7587. 00|
SI DEWALK, CONCRETE, REMOVE [ [ [
0005 202- 96133 156. 000 LFT | 4.00000 624. 00| 6. 00000 936. 00|
Pl PE, REMOVE | | |
0006 604- 06069 2018.000 SYS | 44. 00000 88792. 00| 52. 00000 104936. 00|
CURB RAMP, CONCRETE [ [ [
0007 604- 91531 178.000 SYS | 39. 00000 6942. 00| 35. 00000 6230. 00|
S| DEWALK, CONCRETE, 4 IN. | | |
0008 605- 06090 130.000 LFT | 18. 00000 2340. 00| 21. 00000 2730. 00|
CURB, | NTEGRAL, CONCRETE [ [ [
0009 605- 94190 200.000 SFT | 22. 00000 4400. 00| 11. 00000 2200. 00|
CURB PATCHI NG | | |
0010 715- 05203 156. 000 LFT | 12. 00000 1872. 00| 11. 00000 1716. 00|
PI PE, TYPE 4, CIRCULAR 4 IN [ [ [
0011 801- 06640 15.000 EACH| 80. 00000 1200. 00| 75. 00000 1125. 00|
CONSTRUCTI ON SI GN, A | | |
0012 801- 06775 LUMP|  15000. 00000 15000. 00| 7000. 00000 7000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0013 805- 96014 576.000 LFT | 2. 00000 1152. 00| 2. 00000 1152. 00|
SAW CUT, FULL DEPTH | | |
SECTI ON TOTALS | $  147,527.00 $ 148, 662. 00|
__________________________________________ e
CONTRACT TOTALS | $  147,527.00 $ 148, 662. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 600 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 192, 947. 27 RQUTE : PARK ROAD
CALL ORDER : 600 CONTRACT ID : M -26637-A COUNTI ES : CRAWORD
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT © VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1056038 CALCAR QUARRI ES, | NC. $  115,210.00 100. 0000%
2 35-0626844 RUDCLPH, J.H & CO $ 142, 600.25 123. 7741%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  142,700.00 123. 8607%
| (1) 35-1056038 | (2) 35-0626844 | (3) 35-2040801
| CALCAR QUARRIES, | NC. | RUDOLPH, J.H. & CO | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e et e e e et e o e e e e e e et e e e e e e meemieeaaoo-
SECTI ON 0001 Bl TUM NOUS VEDGE AND LEVEL
| | |
0001 105- 07038 3.000 MS | 500. 00000 1500. 00| 1900. 00000 5700. 00| 1725. 00000 5175. 00
FIELD OFFI CE, A [ [ [
0002 110- 01001 LUMP| 6400. 00000 6400. 00| 7000. 00000 7000. 00| 7400. 00000 7400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203- 02080 4.400 M LE| 500. 00000 2200. 00| 3500. 00000 15400. 00| 1000. 00000 4400. 00
LI NEAR GRADI NG | [ [
0004 301- 07448 400.000 TON | 15. 00000 6000. 00| 11. 00000 4400. 00| 22. 00000 8800. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0005 304- 07489 200.000 TON | 70. 00000 14000. 00| 95. 00000 19000. 00| 80. 00000 16000. 00
HVA PATCHI NG TYPE A [ [ [
0006 402- 07450 2100. 000 TON | 38. 00000 79800. 00| 38. 00000 79800. 00| 45. 00000 94500. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0007 406- 05520 7.000 TON | 280. 00000 1960. 00| 190. 00000 1330. 00| 170. 00000 1190. 00
ASPHALT FCR TACK COAT [ [ [
0008 801- 06640 3.000 EACH| 150. 00000 450. 00| 156. 75000 470. 25| 200. 00000 600. 00
CONSTRUCTI ON SI GN, A | | |
0009 801- 06775 LUMP| 2900. 00000 2900. 00| 9500. 00000 9500. 00| 4635. 00000 4635. 00
MAI NTAI NI NG TRAFFI C [ [ [
SECTI ON TOTALS | $ 115, 210. 00| $ 142, 600. 25| $  142,700.00
------------------------------------------ o m e e e e e e e e e et e e e o m o e e e e e e e e e e e e e e e e e e mememeoeoooo

CONTRACT TOTALS | $ 115, 210. 00| $ 142, 600. 25| $ 142, 700. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 610 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 126, 464. 39 RQUTE : VARI QUS
CALL ORDER : 610 CONTRACT ID : M-26714-A COUNTI ES : VARI QUS
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1991044 JOHNSON COVPANY | NC. $ 75, 157. 00 100. 0000%
2 37-1394196 STREET' S TREE TR MM NG REMOVAL CONTRACTCRS | NC. $ 80, 750. 00 107. 4417%
3 34-0176110 DAVEY TREE EXPERT $ 92, 215. 00 122. 6964%
4  35-1636776 LI NKEL COMPANY $ 174, 000. 00 231.5153%
| (1) 35-1991044 | (2) 37-1394196 | (3) 34-0176110
| JOHNSON COVPANY | NC. | STREET' S TREE TRI MM NG REMOV| DAVEY TREE EXPERT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et e e e e e e e e meeeieeaaoo-
SECTI ON 0001  TREE REMOVAL
| | |
0001 110- 01001 LUMP| 4926. 00000 4926. 00| 1000. 00000 1000. 00| 4000. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02255 11.000 EACH| 350. 00000 3850. 00| 450. 00000 4950. 00| 400. 00000 4400. 00
TREE, 18 IN., REMOVE | | |
0003 202- 02260 57.000 EACH| 468. 00000 26676. 00| 550. 00000 31350. 00| 575. 00000 32775. 00
TREE, 30 IN., REMOVE | | |
0004 202- 02265 39.000 EACH| 600. 00000 23400. 00| 900. 00000 35100. 00| 850. 00000 33150. 00
TREE, 48 IN., REMOVE | | |
0005 202- 02270 2.000 EACH| 950. 00000 1900. 00| 1200. 00000 2400. 00| 1500. 00000 3000. 00
TREE, 60 IN., REMOVE | | |
0006 202- 91922 99.000 EACH| 95. 00000 9405. 00| 50. 00000 4950. 00| 110. 00000 10890. 00
STUMP, REMOVE | | [
0007 801- 06775 LUMP| 5000. 00000 5000. 00| 1000. 00000 1000. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 75, 157. 00| $ 80, 750. 00| $ 92, 215. 00
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 75, 157. 00| $ 80, 750. 00| $ 92, 215. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 610 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 126, 464. 39 ROUTE : VAR QUS
CALL ORDER : 610 CONTRACT ID : M -26714-A COUNTI ES : VAR OUS
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COVPANY [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  TREE REMOVAL
| | |
0001 110- 01001 LUMP|  12000. 00000 12000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02255 11.000 EACH| 500. 00000 5500. 00| [
TREE, 18 IN., REMOVE [ [ [
0003 202- 02260 57.000 EACH| 1000. 00000 57000. 00| |
TREE, 30 IN., REMOVE | | |
0004 202- 02265 39.000 EACH| 1500. 00000 58500. 00| |
TREE, 48 IN., REMOVE | [ [
0005 202- 02270 2.000 EACH| 2500. 00000 5000. 00| [
TREE, 60 IN., REMOVE | | |
0006 202- 91922 99.000 EACH| 250. 00000 24750. 00| |
STUMP, REMOVE | [ [
0007 801- 06775 LUMP|  11250. 00000 11250. 00| [
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 174, 000. 00| |
------------------------------------------ o m o m e m o e e e e e et e e e e e e e et e e e e e e e eemiemieeaoo-

CONTRACT TOTALS | $ 174, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 620 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 67, 000. 00 ROUTE : 1-65
CALL ORDER : 620 CONTRACT ID : M-26743-A COUNTI ES : VARI QUS
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 82 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 31-1400361 THOMPSON | NTERSTATE MOW NG $ 60, 415. 00 100. 0000%
2 35-1636776 LI NKEL COMPANY $ 66, 800. 00 110. 5685%
3 35-1341875 CAVI NDER & CAVI NDER, | NC. CONDI TI ONAL BI D $ 79, 400. 00 131. 4243%
[ (1) 31-1400361 [(2) 35-1636776 [ (3) 35-1341875
| THOVPSON | NTERSTATE MOW NG | LI NKEL COVPANY | CAVI NDER & CAVI NDER, | NC.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e o e e e e et e o n e e e e et e e e e e e e meemeeeaaoo-
SECTI ON 0001  ROADSI DE MOW NG
[ [ [
0001 623- 04884 1.000 CYCL|  17103.75000 17103.75|  32000. 00000 32000. 00|  24400. 00000 24400. 00
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  30207.50000 30207.50|  32000. 00000 32000. 00|  35000. 00000 35000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL|  13103.75000 13103. 75| 2800. 00000 2800. 00|  20000. 00000 20000. 00
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS [ $ 60, 415. 00| $ 66, 800. 00| $ 79, 400. 00
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 60, 415. 00| $ 66, 800. 00| $ 79, 400. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 59, 100. 00 ROUTE :
CALL ORDER : 630 CONTRACT ID : M-26745-A COUNTI ES
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 82 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- ASI DE :

VENDOR RANKI NG

I-74
VARI QUS

N A

DATE : 04/03/03
PAGE : 630 -1

53, 500. 00
58, 470. 00

100. 0000%
109. 2897%

RANK VENDOR NO. / NAME
1 31-1400361 THOWPSON | NTERSTATE MOW NG $
2 35-1917122 FI RST CLASS LANDSCAPI NG | NC. $
3 35-1636776 LI NKEL COVPANY $

67, 800. 00

126. 7289%

(1) 31-1400361

| 2) 35-1917122
| THOVPSON | NTERSTATE MOW NG

I

I

mnm—~

LINE NO/ | TEM CODE / ALT

I
UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT]|

[ (3) 35-1636776

| RST CLASS LANDSCAPI NG | NC. | LI NKEL COVPANY

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ e N N T N T S N
SECTI ON 0001  ROADSI DE MOW NG
I I |
0001 623- 04884 1.000 CYCL|  18000.00000 18000. 00|  18000. 00000 18000. 00|  32000. 00000 32000. 00
MOW NG, CYCLE NO 1 | | [
0002 623- 04885 1.000 CYCL|  22000.00000 22000.00|  27000. 00000 27000.00|  32000. 00000 32000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL|  13500.00000 13500. 00|  13470. 00000 13470. 00| 3800. 00000 3800. 00
MOW NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 53, 500. 00| $ 58, 470. 00| $ 67, 800. 00
------------------------------------------ o N T N R e .
CONTRACT TOTALS | $ 53, 500. 00| $ 58, 470. 00| $ 67, 800. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 58, 100. 00

CALL ORDER : 640 CONTRACT | D :

LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

SET- ASI DE :

VENDOR RANKI NG

04/ 03/ 03
640 -1

RANK VENDOR NO. / NAME
1 35-1917122 FI RST CLASS LANDSCAPI NG | NC.
2 35-2045735 J & M CONTRACTI NG, | NC.
3 31- 1400361 THOVPSON | NTERSTATE MOW NG
4  35-1636776 LI NKEL COVPANY

1) 35-1917122

|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON |

SECTI ON 0001 ROADSI DE MOW NG
I
0001 623-04884 1.000 cCyC| 14000. 00000
MOW NG, CYCLE NO 1 |
0002 623-04885 1.000 Cvyc| 19000. 00000
MOW NG, CYCLE NO 2 |
0003 623-04886 1.000 cyC| 6330. 00000
MOW NG, CYCLE NO 3 |
SECTI ON TOTALS [ $

CONTRACT TOTALS | $

ROUTE : |-65
M - 26753- A COUNTI ES : BARTHOLOVEW JOHNSON
SEYMOUR DI STRI CT SHELBY
50 CALENDAR DAYS
PROJECT(S) : N A
TOTAL % OVER
Bl D LOW BI D
CONDI TI ONAL BI D & AWARD $ 39, 330. 00 100. 0000%
CONDI TI ONAL BI D $ 46, 000. 00 116. 9590%
$ 46, 000. 00 116. 9590%
$ 54, 800. 00 139. 3338%
( | (2) 35-2045735 | (3) 31-1400361
FI RST CLASS LANDSCAPI NG | NC.|J & M CONTRACTI NG, | NC. | THOVPSON | NTERSTATE MOW NG
AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
___________ O
| |
14000. 00|  20000. 00000 20000. 00|  11500. 00000 11500. 00
I I
19000. 00|  20000. 00000 20000.00]  23000. 00000 23000. 00
| |
6330. 00| 6000. 00000 6000. 00|  11500. 00000 11500. 00
I I
39, 330. 00| $ 46, 000. 00| 46, 000. 00
___________ o
39, 330. 00| $ 46, 000. 00| 46, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 640 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 58, 100. 00 ROUTE : |-65
CALL ORDER : 640 CONTRACT ID : M -26753-A COUNTI ES : BARTHOLOVEW JOHNSON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT SHELBY
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COVPANY [ [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e o e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  25000. 00000 25000. 00| |
MOW NG, CYCLE NO. 1 [ | |
0002 623- 04885 1.000 CYCL|  25000. 00000 25000. 00| [
MOW NG, CYCLE NO. 2 [ [ [
0003 623- 04886 1.000 cCYCL| 4800. 00000 4800. 00| |
MOW NG, CYCLE NO. 3 [ | |
SECTI ON TOTALS | $ 54, 800. 00| |
------------------------------------------ e m o m e m o e e e e e e e e o e e e e e et e e e e e e e e meemieeaooo-

CONTRACT TOTALS | $ 54, 800. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 650 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 513, 485. 07 ROUTE : 3
CALL ORDER : 650 CONTRACT ID : M -26754-A COUNTI ES : DECATUR
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 499, 926. 66 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $  563,794.00 112. 7753%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG CONDI TI ONAL BI D $  572,675.00 114. 5518%
4  35-1357381 O MARA, DAVE CONTRACTOR $ 574, 365.00 114. 8898%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 616, 314.00 123. 2808%
6 35-1917625 M LESTONE CONTRACTORS, L. P. $  644,500.00 128. 9189%
7 35-1139301 E & B PAVING, |NC. $  686,647.95 137. 3497%
8  35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 862, 046.94 172. 4346%
[ (1) 35-0999231 | (2) 35-0918397 | (3) 35-2070195
| HUNT PAVI NG COMPANY, INC. | RIETH RILEY CONSTRUCTI ON | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e et et e o e e e e e ettt m e e e e e meemeeeaaoo-
SECTI ON 0001  PAVEMENT PATCHI NG, CONCRETE
| | |
0001 105- 07038 6.000 MS | 835. 00000 5010. 00| 2200. 00000 13200. 00| 2200. 00000 13200. 00
FIELD OFFI CE, A [ [ [
0002 110- 01001 LUMP| 9000. 00000 9000. 00|  25000. 00000 25000.00]  25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 304- 07490 350.000 TON | 108. 00000 37800. 00| 135. 00000 47250. 00| 110. 00000 38500. 00
HVA PATCHI NG, TYPE B [ [ [
0004 503- 03489 200.000 EACH| 8. 00000 1600. 00| 11. 00000 2200. 00| 20. 00000 4000. 00
RETROFI TTED TI E BARS | | |
0005 503- 05240 291.000 LFT | 7. 85000 2284. 35| 10. 00000 2910. 00| 10. 00000 2910. 00
D-1 CONTRACTI ON JO NT [ [ [
0006 506- 06333 5500. 000 SYS | 77. 00000 423500. 00| 80. 00000 440000. 00| 83. 25000 457875. 00
PCCP PATCHI NG, FULL DEPTH | | |
0007 506- 06334 20.000 SYS | 100. 00000 2000. 00| 260. 00000 5200. 00| 130. 00000 2600. 00
PCCP PATCHI NG, PARTI AL DEPTH [ [ [
0008 801- 06640 45.000 EACH| 70. 00000 3150. 00| 70. 00000 3150. 00| 90. 00000 4050. 00
CONSTRUCTI ON SI GN, A | |
0009 801- 06710 68.000 DAY | 13. 00000 884. 00| 13. 00000 884. 00| 30. 00000 2040. 00
FLASHI NG ARROW S| GN [ [ [
0010 801- 06775 LUMP|  14698. 31000 14698.31|  24000. 00000 24000.00]  22500. 00000 22500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 499, 926. 66| $ 563, 794. 00| $  572,675.00
------------------------------------------ e m o m e m o e o e e ettt e o e e e e e et e e e e e e e e meemieeaoo-
CONTRACT TOTALS | $ 499, 926. 66| $ 563, 794. 00| $  572,675.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 650 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 513, 485. 07 ROUTE : 3
CALL ORDER : 650 CONTRACT ID : M -26754-A COUNTI ES : DECATUR
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
| (4) 35-1357381 | (5) 35-2040801 | (6) 35-1917625
| O MARA, DAVE CONTRACTOR | GOHMANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo

SECTI ON 0001 PAVEMENT PATCHI NG, CONCRETE

| |
0001 105-07038 6. 000 MOS | 495. 00000 2970. 00| 1250. 00000 7500. 00| 1500. 00000 9000. 00

FI ELD OFFI CE, A | | |

0002 110- 01001 LUMP|  28800. 00000 28800. 00|  30000. 00000 30000. 00|  32000. 00000 32000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0003 304- 07490 350. 000 TON | 89. 00000 31150. 00| 100. 00000 35000. 00| 110. 00000 38500. 00
HVA PATCH NG, TYPE B | | |

0004 503- 03489 200.000 EACH| 19. 00000 3800. 00| 11. 00000 2200. 00| 20. 00000 4000. 00
RETROFI TTED TI E BARS | | |

0005 503- 05240 291.000 LFT | 15. 00000 4365. 00| 11. 00000 3201. 00| 18. 00000 5238. 00
D-1 CONTRACTI ON JO NT | | |

0006 506- 06333 5500. 000 SYS | 89. 00000 489500. 00| 95. 00000 522500. 00| 94. 00000 517000. 00
PCCP PATCHING, FULL DEPTH | | |

0007 506- 06334 20.000 SYS | 125. 00000 2500. 00| 200. 00000 4000. 00| 140. 00000 2800. 00
PCCP PATCHI NG, PARTI AL DEPTH | | |

0008 801- 06640 45.000 EACH| 80. 00000 3600. 00| 85. 00000 3825. 00| 68. 00000 3060. 00
CONSTRUCTI ON SI GN, A | |

0009 801- 06710 68.000 DAY | 10. 00000 680. 00| 16. 00000 1088. 00| 12. 50000 850. 00
FLASHI NG ARROW SI GN | | |

0010 801- 06775 LUMP| 7000. 00000 7000. 00| 7000. 00000 7000.00|  32052. 00000 32052. 00
MAI NTAI NI NG TRAFFI C | |

SECTI ON TOTALS | $ 574, 365. 00 $ 616, 314. 00| $  644,500. 00
------------------------------------------ o m e e e e e e e e e e e e et o e e e e e e e e e e e e e e e e e e e mememeoeoooo

CONTRACT TOTALS | $ 574, 365. 00| $ 616, 314. 00| $ 644, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 650 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 513, 485. 07 ROUTE : 3
CALL ORDER : 650 CONTRACT ID : M -26754-A COUNTI ES : DECATUR
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (7) 35-1139301 | (8) 35-1136349 |
|E & B PAVING, |NC. | TSCHUOR, GALE COWPANY, INC. |
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  PAVEMENT PATCHI NG, CONCRETE
| | |
0001 105- 07038 6.000 MOS | 1890. 00000 11340. 00| 1881. 20000 11287. 20|
FI ELD OFFI CE, A | | |
0002 110- 01001 LUMP|  34332. 40000 34332.40|  78715. 77000 78715. 77|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 304- 07490 350.000 TON | 112. 20000 39270. 00| 107. 48000 37618. 00|
HVA PATCHI NG, TYPE B | | |
0004 503- 03489 200.000 EACH| 12. 43000 2486. 00| 12. 71000 2542. 00|
RETROFI TTED TI E BARS | [ [
0005 503- 05240 291.000 LFT | 8. 04000 2339. 64 13. 26000 3858. 66|
D-1 CONTRACTI ON JO NT | | |
0006 506- 06333 5500. 000 SYS | 100. 33000 551815. 00| 116. 87000 642785. 00|
PCCP PATCHI NG, FULL DEPTH [ [ [
0007 506- 06334 20.000 SYS | 147. 00000 2940. 00| 241. 62000 4832. 40|
PCCP PATCHI NG, PARTI AL DEPTH | | |
0008 801- 06640 45.000 EACH| 66. 30000 2983. 50| 73. 54000 3309. 30|
CONSTRUCTI ON SI GN, A | [ [
0009 801- 06710 68.000 DAY | 12. 24000 832. 32| 16. 97000 1153. 96
FLASH NG ARROW S| GN | | |
0010 801- 06775 LUMP|  38309. 09000 38309. 09|  75944. 65000 75944. 65|
MAI NTAI NI NG TRAFFI C [ [ [
SECTI ON TOTALS | $ 686, 647. 95| $ 862, 046. 94|
------------------------------------------ o m e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 686, 647. 95| $ 862, 046. 94




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 142, 000. 00

CALL ORDER : 660 CONTRACT | D :
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

VENDOR RANKI NG

M -26777-A

VI NCENNES DI STRI CT
07/15/ 03 COWPLETI ON DATE

RQUTE : VARI QUS
COUNTI ES : VARI QUS

PROJECT(S) : N A

DATE : 04/03/03
PAGE : 660 -1

RANK VENDOR NO. / NAME
1 35-1038926 TOMSEND TREE SERVI CE CO
2 52-2166771 CHEM - TROL CHEM CAL CO
3 35-1944148 DALTONS, | NC

$ 78,276. 00
$ 88, 000. 00
$ 91, 935. 00

100. 0000%
112. 4227%
117. 4497%

[ (1) 35-1038926

| TOANSEND TREE SERVI CE CO

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001 HERBI Cl DE TREATMENT

I
0001 110-01001 LUWP| 3000. 00000

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0002 624-92647 3000. 000 ACRE| 25. 09200
HERBI Cl DE TREATMENT |
SECTI ON TOTALS | $
__________________________________________ Fom e e mm— oo

CONTRACT TOTALS | $

[ (2) 52-2166771

[ (3) 35-1944148

| CHEM - TROL CHEM CAL CO | DALTONS, | NC.
ANOJNTI UNIT PRI CE ANOJNTI UNIT PRI CE AMOUNT
____________ S
I I
3000. 00| 3700. 00000 3700. 00| 4935. 00000 4935. 00
75276. OOI 28. 10000 84300. OOI 29. 00000 87000. 00
78, 276. OOI $ 88, 000. OOI $ 91, 935. 00
T reome oo s esoo0ool $  91,935.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 03/ 03
PAGE : 670 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 430, 250. 00 ROUTE : SR 19
CALL ORDER : 670 CONTRACT ID : M -26783-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 10/18/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 366, 286.06 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  374,583.69 102. 2653%
3 35-1065659 BROOKS CONSTRUCTI ON $  412,639.56 112. 6549%
4 35-1139301 E & B PAVING |INC $  481,175.47 131. 3660%
5 35-1817530 Pl ONEER ASSOCI ATES, | NC. $  537,368.86 146. 7074%
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION | KANKAKEE VALLEY CONSTRUCTI ON| BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaooo
SECTI ON 0001  CONCRETE PAVEMENT PATCHI NG
| | |
0001 105- 07039 6.000 MOS | 1800. 00000 10800. 00| 2681. 23000 16087. 38 1500. 00000 9000. 00
FIELD OFFI CE, B | | |
0002 110- 01001 LUMP|  24351. 00000 24351.00|  28537. 27000 28537.27|  20500. 00000 20500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 503- 05240 588.000 LFT | 7. 25000 4263. 00| 6. 61000 3886. 68| 9. 00000 5292. 00
D-1 CONTRACTI ON JO NT | | |
0004 506- 06333 2305.000 SYS | 72. 50000 167112. 50| 80. 84000 186336. 20| 80. 00000 184400. 00
PCCP PATCHI NG, FULL DEPTH | | |
0005 506- 06334 450.000 SYS | 92. 00000 41400. 00| 67. 78000 30501. 00| 80. 00000 36000. 00
PCCP PATCHI NG, PARTI AL DEPTH | | |
0006 507- 07481 35500. 000 LFT | 1. 28000 45440. 00| 1. 28000 45440. 00| 1. 28000 45440. 00
CRACKS AND JOI NTS I N PCCP, SEAL | |
0007 507- 07482 9871.000 LFT | 2. 26000 22308. 46| 2. 26000 22308. 46 2. 26000 22308. 46
CRACKS AND JOI NTS I N PCCP, ROUT AND SEAL| | |
0008 605- 06090 781.000 LFT | 18. 00000 14058. 00| 25. 61000 20001. 41] 30. 00000 23430. 00
CURB, | NTEGRAL, CONCRETE | |
0009 605- 94285 43.000 LFT | 68. 00000 2924. 00| 30. 33000 1304. 19| 75. 00000 3225. 00
CURB, CONCRETE RECONSTRUCTED | | |
0010 801- 01093 6.000 EACH| 500. 00000 3000. 00| 500. 00000 3000. 00| 500. 00000 3000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENMBLY | | |
0011 801- 06640 26.000 EACH| 99. 00000 2574. 00| 99. 00000 2574. 00| 99. 00000 2574. 00
CONSTRUCTI ON SI GN, A | | |
0012 801- 06710 50.000 DAY | 16. 00000 800. 00| 16. 00000 800. 00| 16. 00000 800. 00
FLASHI NG ARROW SI GN | | |
0013 801- 06775 LUMP|  23735. 00000 23735. 00| 9000. 00000 9000.00|  52550. 00000 52550. 00

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 670 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 430, 250. 00 ROUTE : SR 19
CALL ORDER : 670 CONTRACT ID : M -26783-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION | KANKAKEE VALLEY CONSTRUCTI ON| BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0014 805- 78470 980.000 LFT | 0. 15000 147. 00| 0. 30000 294. 00| 0. 15000 147. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0015 805- 78795 300.000 LFT | 6. 00000 1800. 00| 7. 80000 2340. 00| 6. 00000 1800. 00
SAW CUT FOR ROADVWAY LOOP AND SEALER | |
0016 808- 03002 400.000 LFT | 0. 28000 112. 00| 0. 28000 112. 00| 0. 28000 112. 00
LINE, EPOXY, BROKEN, WH TE, 4 IN [ [ [
0017 808- 03631 22810.000 LFT | 0. 01000 228. 10| 0. 01000 228. 10| 0. 01000 228. 10
LINE, EPOXY, SOLID, WH TE, 4 IN | | |
0018 808- 03632 400.000 LFT | 0. 28000 112. 00| 0. 28000 112. 00| 0. 28000 112. 00
LINE, EPOXY, SOLID, YELLOW 4 IN [ [ [
0019 808- 04896 200.000 LFT | 0. 28000 56. 00| 0. 28000 56. 00| 0. 28000 56. 00
LI NE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0020 808- 74805 50.000 LFT | 9. 30000 465. 00| 9. 30000 465. 00| 9. 30000 465. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ [
24 IN [ [ [
0021 801- 92448 600. 000 DAY | 1. 00000 600. 00| 2. 00000 1200. 00| 2. 00000 1200. 00
CONSTRUCTI ON' SI GNS, MOBI LE | |
SECTI ON TOTALS | $ 366, 286. 06| $  374,583.69 $  412,639.56
__________________________________________ o
CONTRACT TOTALS | $ 366, 286. 06 $  374,583.69 $  412,639.56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 670 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 430, 250. 00 ROUTE : SR 19
CALL ORDER : 670 CONTRACT ID : M -26783-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1817530 |
|E & B PAVING, |NC. | Pl ONEER ASSOCI ATES, | NC. [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  CONCRETE PAVEMENT PATCHI NG
| | |
0001 105- 07039 6.000 MOS | 1986. 12000 11916. 72| 1580. 00000 9480. 00|
FI ELD OFFI CE, B | | |
0002 110- 01001 LUMP|  24058. 77000 24058.77|  26930. 00000 26930. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 503- 05240 588.000 LFT | 7. 48000 4398. 24| 8. 10000 4762. 80|
D-1 CONTRACTI ON JO NT [ | |
0004 506- 06333 2305. 000 SYS | 92. 94000 214226. 70)| 117. 00000 269685. 00|
PCCP PATCHI NG, FULL DEPTH [ [ [
0005 506- 06334 450.000 SYS | 122. 29000 55030. 50| 207. 00000 93150. 00|
PCCP PATCHI NG, PARTI AL DEPTH | | |
0006 507- 07481 35500. 000 LFT | 1. 53000 54315. 00| 1. 28000 45440. 00|
CRACKS AND JOI NTS | N PCCP, SEAL [ [ [
0007 507- 07482 9871. 000 LFT | 2. 91000 28724. 61| 2. 26000 22308. 46|
CRACKS AND JOI NTS | N PCCP, ROUT AND SEAL| | |
0008 605- 06090 781.000 LFT | 21. 06000 16447. 86| 26. 30000 20540. 30|
CURB, | NTEGRAL, CONCRETE [ [ [
0009 605- 94285 43.000 LFT | 33. 33000 1433. 19 32. 30000 1388. 90|
CURB, CONCRETE RECONSTRUCTED | | |
0010 801- 01093 6.000 EACH| 494, 70000 2968. 20| 1000. 00000 6000. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | [ [
ASSEMBLY [ [ [
0011 801- 06640 26.000 EACH| 127. 50000 3315. 00| 9. 00000 234. 00|
CONSTRUCTI ON SI GN, A | | |
0012 801- 06710 50.000 DAY | 15. 30000 765. 00| 16. 00000 800. 00|
FLASH NG ARROW S| GN [ [ [
0013 801- 06775 LUMP|  37979. 58000 37979.58|  25510. 00000 25510. 00|
MAI NTAI NI NG TRAFFI C [ | |
0014 805- 78470 980.000 LFT | 0. 31000 303. 80| 0. 22000 215. 60|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. [ [ [
0015 805- 78795 300.000 LFT | 7. 96000 2388. 00| 9. 00000 2700. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER [ | |
0016 808- 03002 400.000 LFT | 8. 16000 3264. 00| 0. 28000 112. 00|
LINE, EPOXY, BROKEN, WH TE, 4 IN [ [ [
0017 808- 03631 22810.000 LFT | 0. 53000 12089. 30| 0. 28000 6386. 80|
LINE, EPOXY, SOLID, WH TE, 4 IN | | |
0018 808- 03632 400.000 LFT | 8. 16000 3264. 00| 0. 01000 4. 00|
LINE, EPOXY, SOLID, YELLOW 4 IN [ [ [
0019 808- 04896 200.000 LFT | 8. 16000 1632. 00| 0. 28000 56. 00|
|

LI NE, EPOXY, BROKEN, YELLOW 4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 03/ 03
PAGE : 670 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 430, 250. 00 ROUTE : SR 19
CALL ORDER : 670 CONTRACT ID : M -26783-A COUNTI ES : ELKHART
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1817530 [
|E & B PAVING |NC. | Pl ONEER ASSOC!I ATES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo
0020 808- 74805 50.000 LFT | 25. 50000 1275. 00| 9. 30000 465. 00|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | | |
24 IN, | |
0021 801- 92448 600. 000 DAY | 2.30000 1380. 00| 2. 00000 1200. 00|
CONSTRUCTI ON' SI GNS, MBI LE | | |
SECTI ON TOTALS | $  481,175. 47| $ 537, 368. 86
------------------------------------------ o m e e e e e e e e et e e o m o e e e e e e e e e e e e e e e e e e e memememe—aoooo
CONTRACT TOTALS | $  481,175. 47| $ 537, 368. 86|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 680 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 543, 000. 00 ROUTE : SR 14
CALL ORDER : 680 CONTRACT ID : M -26784-A COUNTI ES : FULTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. VWAYNE DI STRI CT
CONTRACT TIME : 08/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-0997978 PHEND & BROWN, | NC. $ 312, 556.24 100. 0000%
2 35-1139301 E & B PAVING, |NC. $  335,916. 64 107. 4739%
3 35-1065659 BROCKS CONSTRUCT! ON $  353,321.22 113. 0424%
[ (1) 35-0997978 [ (2) 35-1139301 | (3) 35-1065659
| PHEND & BROWN, | NC. |E & B PAVING, |NC. | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e o e e ettt e o e e e e e et e e e e e e e e meemieeaoo-
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP| 5000. 00000 5000. 00| 5500. 00000 5500. 00| 640. 00000 640. 00
CONSTRUCTI ON ENGI NEERI NG [ [ [
0002 105- 07039 5.000 MOS | 1625. 00000 8125. 00| 1400. 00000 7000. 00| 1540. 00000 7700. 00
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  16000. 00000 16000. 00|  16650. 00000 16650. 00|  17000. 00000 17000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 02278 4955. 000 LFT | 3. 20000 15856. 00| 5. 50000 27252. 50]| 3. 00000 14865. 00
CURB, CONCRETE, REMOVE | | |
0005 202- 02928 8.000 EACH| 125. 00000 1000. 00| 355. 00000 2840. 00| 400. 00000 3200. 00
CATCH BASI N, REMOVE | [
0006 202- 60820 16005. 000 SYS | 1. 20000 19206. 00| 0. 65000 10403. 25| 4.00000 64020. 00
SURFACE M LLING ASPHALT | | |
0007 202- 91385 4.000 EACH 125. 00000 500. 00| 300. 00000 1200. 00| 400. 00000 1600. 00
I NLET, REMOVE | [ [
0009 304- 07490 1549. 000 TON | 39. 00000 60411. 00| 40. 00000 61960. 00| 50. 00000 77450. 00
HVA PATCHI NG, TYPE B | | |
0010 304- 07493 16.000 TON | 39. 00000 624. 00| 85. 00000 1360. 00| 100. 00000 1600. 00
HVA W DENI NG, TYPE B [ [ [
0011 401- 07321 1337.000 TON | 35. 00000 46795. 00| 38. 00000 50806. 00| 36. 10000 48265. 70
QC/ QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0012 406- 05520 38.000 TON | 150. 00000 5700. 00| 145. 00000 5510. 00| 0. 01000 0.38
ASPHALT FOR TACK COAT | | |
0013 604- 06069 20.000 SYS | 35. 00000 700. 00| 220. 00000 4400. 00| 200. 00000 4000. 00
CURB RAMP, CONCRETE [ [ [
0014 605- 06120 4955.000 LFT | 9. 35000 46329. 25] 13. 90000 68874. 50| 6. 40000 31712. 00
CURB, CONCRETE | | |
0015 610- 07487 638.000 TON | 35. 00000 22330. 00| 39. 00000 24882. 00| 51. 75000 33016. 50

HVA FOR APPROACHES, TYPE B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 680 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 543, 000. 00 ROUTE : SR 14
CALL ORDER : 680 CONTRACT ID : M -26784-A COUNTI ES : FULTON
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- AS| DE
| (1) 35-0997978 | (2) 35-1139301 | (3) 35-1065659
| PHEND & BROWN, | NC. |E & B PAVING, |NC. | BROOKS CONSTRUCTI ON
LINE NO/ |TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0017 720- 02830 2.000 EACH| 2400. 00000 4800. 00| 2100. 00000 4200. 00| 1000. 00000 2000. 00
I NLET, J15 [ [ [
0018 720- 44000 25.000 EACH| 400. 00000 10000. 00| 220. 00000 5500. 00| 100. 00000 2500. 00
CASTI NG, ADJUST TO GRADE | | |
0019 720- 44015 1.000 EACH| 350. 00000 350. 00| 450. 00000 450. 00| 1000. 00000 1000. 00
CASTING, 2, FURNI SH AND ADJUST TO GRADE | [ [
0020 720- 45005 2.000 EACH| 2400. 00000 4800. 00| 1700. 00000 3400. 00| 1000. 00000 2000. 00
I NLET, A2 | | |
0021 720- 45205 8.000 EACH| 2400. 00000 19200. 00| 1700. 00000 13600. 00| 1000. 00000 8000. 00
CATCH BASIN, A2 | [ [
0022 801- 06203 415.000 LFT | 1. 00000 415. 00| 1. 00000 415. 00| 0. 25000 103. 75
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0023 801- 06207 415.000 LFT | 2. 70000 1120. 50| 1. 10000 456. 50| 0. 72000 298. 80
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ [
4 1IN | | |
0024 801- 06640 30.000 EACH| 79. 00000 2370. 00| 73. 00000 2190. 00| 79. 00000 2370. 00
CONSTRUCTI ON SI GN, A | |
0025 801- 06775 LUMP| 5500. 00000 5500. 00| 3285. 00000 3285.00/  13200. 00000 13200. 00
MAI NTAI NI NG TRAFFI C [ [
0026 808- 06713 460.000 LFT | 0. 55000 253. 00| 0. 55000 253. 00| 0. 55000 253. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0027 808- 75240 1280. 000 LFT | 0. 29000 371. 20| 0. 29000 371. 20| 0. 29000 371.20
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | [ [
IN. | | |
0028 808- 75245 6341. 000 LFT | 0. 29000 1838. 89| 0. 29000 1838. 89| 0. 29000 1838. 89
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ [
I'N. | | |
0029 808- 75297 44.000 LFT | 4. 50000 198. 00| 4. 50000 198. 00| 4. 50000 198. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN, [ [ [
0030 808- 75996 4.000 EACH 14. 00000 56. 00| 60. 00000 240. 00| 7. 00000 28.00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0031 808- 75998 4.000 EACH 75. 00000 300. 00| 115. 00000 460. 00| 115. 00000 460. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [ [
0032 305- 98794 516.000 TON | 16. 85000 8694. 60| 13. 00000 6708. 00| 5. 00000 2580. 00
COVPACTED AGGREGATE FOR PATCHI NG 0, 53 | |
0033 621- 06575 1105. 000 SYS | 3. 36000 3712. 80| 3. 36000 3712. 80| 10. 00000 11050. 00
SODDI NG,  NURSERY [ [
SECTI ON TOTALS | $ 312, 556. 24 $  335,916. 64| $  353,321.22
------------------------------------------ o m e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e e e memememeoaoooo
CONTRACT TOTALS | $  312,556. 24| $  335,916. 64| $  353,321.22




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 690 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 81, 000. 00 ROUTE : 6, 30 AND 31
CALL ORDER : 690 CONTRACT ID : M -26785-A COUNTI ES : MARSHALL
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : LAPORTE DI STRICT
CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-1341875 CAVI NDER & CAVI NDER, | NC. $ 65, 700. 00 100. 0000%
2 35-2034028 C & H MOWNG | NC $ 68, 000. 00 103. 5007%
3 35-1636776 LI NKEL COMPANY $ 83, 800. 00 127. 5494%
4 35-2154772 COMPTON' S MOW NG SERVI CE | NC. $ 84, 000. 00 127. 8538%
| (1) 35-1341875 | (2) 35-2034028 | (3) 35-1636776
| CAVI NDER & CAVINDER, INC. |C & H MOWNG, | NC. | LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e o e et e e e et e e e e e e e e et et e m e e e e eemiemieeaaoo-
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  19700. 00000 19700.00]  25000. 00000 25000. 00|  40000. 00000 40000. 00
MOW NG, CYCLE NO. 1 [ [ [
0002 623- 04885 1.000 CYCL|  30000.00000 30000. 00|  30000. 00000 30000. 00|  40000. 00000 40000. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL|  16000. 00000 16000. 00|  13000. 00000 13000. 00| 3800. 00000 3800. 00
MOW NG, CYCLE NO. 3 [ [ [
SECTI ON TOTALS | $ 65, 700. 00| $ 68, 000. 00| 83, 800. 00
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
CONTRACT TOTALS | $ 65, 700. 00| $ 68, 000. 00| 83, 800. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 690 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 81, 000. 00 ROUTE : 6, 30 AND 31
CALL ORDER : 690 CONTRACT ID : M -26785-A COUNTI ES : MARSHALL
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-2154772 [
|OC)\/PTO\ISNONI\KBSER\/ICEII\C| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  30000.00000 30000. 00| |
MON NG, CYCLE NO 1 | | |
0002 623- 04885 1.000 CYCL|  30000.00000 30000. 00| |
MON NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL|  24000. 00000 24000. 00| |
MON NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 84, 000. 00| |
------------------------------------------ o m o m e m o e e e e e et e e e e e e e et e e e e e e e eemiemieeaoo-
CONTRACT TOTALS | $ 84, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 700 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 63, 000. 00 ROUTE : US 24 AND US 35
CALL ORDER : 700 CONTRACT ID : M -26786-A COUNTI ES : CASS M AM
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TI ME : 75 CALENDAR DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-2154772 COVPTON' S MOW NG SERVI CE | NC. $ 25, 900. 00 100. 0000%
2 31-1400361 THOVPSON | NTERSTATE MOW NG $ 29, 900. 00 115. 4440%
3 35-1341875 CAVI NDER & CAVI NDER, | NC. $ 33, 300. 00 128. 5714%
4  35-1636776 LI NKEL COMPANY $ 33, 800. 00 130. 5019%
| (1) 35-2154772 | (2) 31-1400361 | (3) 35-1341875
| COMPTON' S MOW NG SERVI CE | NC| THOMPSON | NTERSTATE MOW NG | CAVI NDER & CAVI NDER, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ Ty
SECTI ON 0001  RQADSI DE MOW NG
[ [ [
0001 623-04884 1.000 CyCL| 10000. 00000 10000. 00| 9000. 00000 9000. 00| 11300. 00000 11300. 00
MOW NG, CYCLE NO 1 | | |
0002 623- 04885 1.000 CyCL| 10000. 00000 10000. 00| 11900. 00000 11900. 00| 13000. 00000 13000. 00
MON NG CYCLE NO. 2 | | [
0003 623- 04886 1.000 CYCL| 5900. 00000 5900. 00| 9000. 00000 9000. 00| 9000. 00000 9000. 00
MOW NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 25, 900. 00| $ 29, 900. 00| $ 33, 300. 00
------------------------------------------ o e o e O N e e .
CONTRACT TOTALS | $ 25, 900. 00| $ 29, 900. 00| $ 33, 300. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 700 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 63, 000. 00 ROUTE : US 24 AND US 35
CALL ORDER : 700 CONTRACT ID: M -26786-A COUNTI ES : CASS M AM
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1636776 | |
| LI NKEL COMPANY | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ I e T N O N R e .
SECTI ON 0001  ROADSI DE MON NG
| | |
0001 623- 04884 1.000 CYCL|  15000. 00000 15000. 00| |
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  15000. 00000 15000. 00| |
MOW NG, CYCLE NO. 2 | | [
0003 623- 04886 1.000 CYCL| 3800. 00000 3800. 00| |
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 33, 800. 00| |
------------------------------------------ e N N T N I T T

CONTRACT TOTALS | $ 33, 800. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 710 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 168, 000. 00 ROUTE : US 41 AND US 50
CALL ORDER : 710 CONTRACT ID : M -26787-A COUNTI ES : VAR QUS
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LOW BI D
1 35-1636776 LI NKEL COMPANY $ 143, 600. 00 100. 0000%
2 35-2034028 C & HMOWNG |NC $ 153, 000. 00 106. 5459%
| (1) 35-1636776 | (2) 35-2034028 |
| LI NKEL COVPANY |C & H MOWNG | NC. |
LINE NO/ | TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  45000.00000 45000.00]  35000. 00000 35000. 00|
MOW NG CYCLE NO 1 | | |
0002 623- 04885 1.000 CYCL|  52000.00000 52000.00]  50000. 00000 50000. 00|
MOW NG CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL|  40000. 00000 40000.00]  30000. 00000 30000. 00|
MOW NG CYCLE NO 3 | | |
0004 623- 04887 1.000 CYCL| 6600. 00000 6600.00]  38000. 00000 38000. 00|
MOW NG, CYCLE NO. 4 | | |
SECTI ON TOTALS | $ 143, 600. 00| $ 153, 000. 00|
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
CONTRACT TOTALS | $ 143, 600. 00| $ 153, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 720 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 140, 000. 00 ROUTE : 1-65 & |-70
CALL ORDER : 720 CONTRACT ID : M -26811-A COUNTI ES : VAR OUS
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/08/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1958578 FEENEY, V., INC REJECTED $ 104, 100. 00 100. 0000%
2 35-1636776 LI NKEL COMPANY AWARD $ 143, 600. 00 137. 9442%
[ (1) 35-1958578 [(2) 35-1636776 |
| FEENEY, V., |INC. | LI NKEL COVPANY [
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e o e o e o e m e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  ROADSI DE MOW NG
[ [ [
0001 623- 04884 .000 CYCL|  13012.50000 13012.50]  30750. 00000 30750. 00|
MOW NG, CYCLE NO. 1 RURAL | | |
0002 623- 04884 .000 CYCL|  13012.50000 13012.50]  30750. 00000 30750. 00|
MOW NG, CYCLE NO. 1 URBAN [ [ [
0003 623- 04885 .000 CYCL|  24025.00000 24025.00]  30750. 00000 30750. 00|
MOW NG, CYCLE NO. 2 RURAL | | |
0004 623- 04885 .000 CYCL|  13012.50000 13012.50]  30750. 00000 30750. 00|
MOW NG, CYCLE NO. 2 URBAN [ [ [
0005 623- 04886 .000 CYCL| 2000. 00000 2000. 00| 600. 00000 600. 00|
MOW NG, CYCLE NO. 3 RURAL | | |
0006 623- 04886 .000 CYCL|  13012.50000 13012.50]  10000. 00000 10000. 00|
MOW NG, CYCLE NO. 3 URBAN [ [ [
0007 623- 04887 .000 CYCL|  13012.50000 13012. 50| 5000. 00000 5000. 00|
MOW NG, CYCLE NO. 4 RURAL | | |
0008 623- 04887 .000 CYCL|  13012.50000 13012. 50| 5000. 00000 5000. 00|
MOW NG, CYCLE NO. 4 URBAN [ [ [
SECTI ON TOTALS | $ 104, 100. 00| $ 143, 600. 00|
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
CONTRACT TOTALS | $ 104, 100. 00| $ 143, 600. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 86, 500. 00

CALL ORDER : 730 CONTRACT | D :
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDOR RANKI NG

DATE : 04/03/03
PAGE : 730 -1

RANK VENDOR NO. / NAME
1 35-2034028 C & HMOWNG | NC
2 35-1917122 FI RST CLASS LANDSCAPI NG | NC.
3 35-1636776 LI NKEL COVPANY
4  35-2029777 FI SK EXCAVAT PLUM & SEPI C SERV

| (1) 35-2034028

| C & H MOW NG
LINE NO/ | TEM CODE / ALT |

[

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE
__________________________________________ B
SECTI ON 0001  ROADSI DE MOW NG
I
0001 623-04884 1.000 CYCL|  18000.00000
MOW NG CYCLE NO. 1 URBAN |
0002 623- 04885 1.000 CYCL|  18000. 00000
MOW NG, CYCLE NO. 2 URBAN |
0003 623- 04886 1.000 CYCL|  10000. 00000
MOW NG, CYCLE NO. 3 URBAN |
0004 623- 04887 1.000 CYCL|  18000. 00000
MOW NG, CYCLE NO. 4 URBAN |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

ROUTE : VAR OUS
M - 26812- A COUNTI ES : VAR OUS
GREENFI ELD DI STRI CT
10/ 08/ 03 COVPLETI ON DATE
PROJECT(S) : N A
TOTAL % OVER
BI D LOW BI D
$ 64, 000. 00 100. 0000%
CONDI TI ONAL BI D $ 73, 470. 00 114. 7968%
$ 83, 800. 00 130. 9375%
$ 84, 899. 00 132. 6546%
[(2) 35-1917122 | (3) 35-1636776
I NC. | FI RST CLASS LANDSCAPI NG | NC. | LI NKEL COVPANY
| [
AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
____________ O
[ [
18000. 00|  20000. 00000 20000. 00|  33000. 00000 33000. 00
[ |
18000. 00|  18000. 00000 18000. 00|  33000. 00000 33000. 00
[ [
10000. 00|  17470. 00000 17470.00]  15000. 00000 15000. 00
[ |
18000. 00|  18000. 00000 18000. 00| 2800. 00000 2800. 00
[ [
64, 000. 00| $ 73, 470. 00| $ 83, 800. 00
____________ O
64, 000. 00| $ 73, 470. 00| $ 83, 800. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 730 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 86, 500. 00 ROUTE : VARl OUS
CALL ORDER : 730 CONTRACT ID : M -26812-A COUNTI ES : VAR OUS
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-2029777 [ [
| FI SK EXCAVAT PLUM & SEPI C SE| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  23000.00000 23000. 00| |
MON NG, CYCLE NO 1 URBAN | | |
0002 623- 04885 1.000 CYCL|  22000.00000 22000. 00| |
MON NG, CYCLE NO 2 URBAN | | |
0003 623- 04886 1.000 CYCL|  21000.00000 21000. 00| |
MON NG, CYCLE NO 3 URBAN | | |
0004 623- 04887 1.000 CYCL|  18899. 00000 18899. 00| |
MON NG CYCLE NO 4 URBAN | | |
SECTI ON TOTALS | $ 84, 899. 00| |
------------------------------------------ o m e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 84, 899. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 740 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 127, 250. 00 RQUTE : VARI QUS
CALL ORDER : 740 CONTRACT ID : M -26813-A COUNTI ES : VARI QUS
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 10/08/03 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON URBAN PROJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2034028 C & H MONNG |NC. CONDI TIONAL BID & AWARD  $ 94, 500. 00 100. 0000%
2 35-1917122 FI RST CLASS LANDSCAPI NG | NC. $ 98, 470. 00 104. 2010%
3 35-2029777 FI SK EXCAVAT PLUM & SEPI C SERV CONDI TI ONAL BI D $ 104, 899.00 111. 0042%
4  35-2045735 J & M CONTRACTI NG, | NC. CONDI TI ONAL BI D $ 108, 000.00 114. 2857%
5 35-1636776 LI NKEL COMPANY $ 143, 600.00 151. 9576%
| (1) 35-2034028 | (2) 35-1917122 | (3) 35-2029777
[C & HMOWNG | NC. | FI RST CLASS LANDSCAPI NG | NC. | FI SK EXCAVAT PLUM & SEPI C SE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  16000. 00000 16000. 00| 7900. 00000 7900.00|  16000. 00000 16000. 00
MON NG, CYCLE NO 1 RURAL | | |
0002 623- 04884 1.000 CYCL|  15000. 00000 15000. 00]  17000. 00000 17000.00]  18000. 00000 18000. 00
MON NG CYCLE NO 1 URBAN | | |
0003 623- 04885 1.000 CYCL|  18000.00000 18000.00]  16000. 00000 16000. 00|  20000. 00000 20000. 00
MON NG, CYCLE NO 2 RURAL | | |
0004 623- 04885 1.000 CYCL|  14000.00000 14000.00]  17000. 00000 17000. 00|  16000. 00000 16000. 00
MON NG, CYCLE NO 2 URBAN | | |
0005 623- 04886 1.000 CYCL| 3000. 00000 3000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
MON NG, CYCLE NO 3 RURAL | | |
0006 623- 04886 1.000 CYCL| 6500. 00000 6500.00]  14470. 00000 14470.00]  12000. 00000 12000. 00
MON NG CYCLE NO 3 URBAN | | |
0007 623- 04887 1.000 CYCL|  11000.00000 11000. 00| 7100. 00000 7100.00|  10000. 00000 10000. 00
MON NG, CYCLE NO 4 RURAL | | |
0008 623- 04887 1.000 CYCL|  11000. 00000 11000. 00|  17000. 00000 17000.00]  10899. 00000 10899. 00
MON NG CYCLE NO 4 URBAN | | |
SECTI ON TOTALS | $ 94, 500. 00| $ 98, 470. 00| $ 104, 899.00
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 94, 500. 00| $ 98, 470. 00| $ 104, 899. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 740 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 127, 250. 00 ROUTE : VAR QUS
CALL ORDER : 740 CONTRACT ID : M -26813-A COUNTI ES : VAR OUS
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-2045735 | (5) 35-1636776 |
| J & M CONTRACTI NG, | NC. | LI NKEL COVPANY [
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e o e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  27200.00000 27200.00]  30750. 00000 30750. 00|
MOW NG, CYCLE NO. 1 RURAL | | |
0002 623- 04884 1.000 CYCL|  27200.00000 27200.00]  30750. 00000 30750. 00|
MOW NG, CYCLE NO. 1 URBAN [ [ [
0003 623- 04885 1.000 CYCL|  27200.00000 27200.00]  30750. 00000 30750. 00|
MOW NG, CYCLE NO. 2 RURAL | | |
0004 623- 04885 1.000 CYCL|  25200.00000 25200.00]  30750. 00000 30750. 00|
MOW NG, CYCLE NO. 2 URBAN [ [ [
0005 623- 04886 1.000 CYCL| 100. 00000 100. 00| 600. 00000 600. 00|
MOW NG, CYCLE NO. 3 RURAL | | |
0006 623- 04886 1.000 CYCL| 500. 00000 500.00]  10000. 00000 10000. 00|
MOW NG, CYCLE NO. 3 URBAN [ [ [
0007 623- 04887 1.000 CYCL| 100. 00000 100. 00| 5000. 00000 5000. 00|
MOW NG, CYCLE NO. 4 RURAL | | |
0008 623- 04887 1.000 CYCL| 500. 00000 500. 00| 5000. 00000 5000. 00|
MOW NG, CYCLE NO. 4 URBAN [ [ [
SECTI ON TOTALS | $ 108, 000. 00| $ 143, 600. 00|
------------------------------------------ o m e e e e e e e e e e e e e o e o e e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 108, 000. 00| $ 143, 600. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 750 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 129, 750. 00 RQUTE : VARI QUS
CALL ORDER : 750 CONTRACT ID : M-26814-A COUNTI ES : VARI QUS
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 10/08/03 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-2034028 C & H MOWNG | NC. $ 96, 500. 00 100. 0000%
2 35-1917122 FI RST CLASS LANDSCAPI NG | NC. CONDI TI ONAL BI D $ 112, 750.00 116. 8393%
3 35-1991044 JOHNSON COMPANY | NC. $ 129, 000. 00 133. 6787%
4  35-1636776 LI NKEL COMPANY $ 143, 600.00 148. 8082%
(1) 35-2034028 2) 35-1917122 | (3) 35-1991044

I
C & H MOWNG, | NC | FI RST CLASS LANDSCAPI NG | NC. | JOHNSON COMPANY | NC.

_-I-I/\

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m o m e m o e e e e e e et o e e e e e e et e e e e e e e mieeieeaaoo-

SECTI ON 0001  ROADSI DE MOW NG

| | |

0001 623- 04884 1.000 CYCL|  16000. 00000 16000. 00|  20000. 00000 20000. 00|  30000. 00000 30000. 00
MON NG, CYCLE NO 1 RURAL | | |

0002 623- 04884 1.000 CYCL|  15000.00000 15000. 00|  11000. 00000 11000. 00|  19000. 00000 19000. 00
MON NG, CYCLE NO 1 URBAN | | |

0003 623- 04885 1.000 CYCL|  18000.00000 18000. 00|  30000. 00000 30000. 00|  30000. 00000 30000. 00
MON NG, CYCLE NO 2 RURAL | | |

0004 623- 04885 1.000 CYCL|  15000.00000 15000. 00|  13000. 00000 13000. 00|  10000. 00000 10000. 00
MON NG, CYCLE NO 2 URBAN | | |

0005 623- 04886 1.000 CYCL| 4000. 00000 4000. 00| 2750. 00000 2750.00|  10000. 00000 10000. 00
MON NG, CYCLE NO 3 RURAL | | |

0006 623- 04886 1.000 CYCL| 6500. 00000 6500.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
MON NG, CYCLE NO 3 URBAN | | |

0007 623- 04887 1.000 CYCL|  11000.00000 11000. 00|  16000. 00000 16000. 00|  10000. 00000 10000. 00
MON NG, CYCLE NO 4 RURAL | | |

0008 623- 04887 1.000 CYCL|  11000.00000 11000. 00|  10000. 00000 10000. 00|  10000. 00000 10000. 00
MON NG, CYCLE NO 4 URBAN | | |

SECTI ON TOTALS | $ 96, 500. 00| $ 112, 750. 00| $ 129, 000.00
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et e e e e e e e e meeeieeaaoo-

CONTRACT TOTALS | $ 96, 500. 00| $ 112, 750. 00| $ 129, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 750 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 129, 750. 00 ROUTE : VARl OUS
CALL ORDER : 750 CONTRACT ID : M -26814-A COUNTI ES : VAR OUS
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1636776 [ [
| LI NKEL COVPANY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mememeoaoooo
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  30750.00000 30750. 00| |
MON NG, CYCLE NO 1 RURAL | | |
0002 623- 04884 1.000 CYCL|  30750.00000 30750. 00| |
MON NG CYCLE NO 1 URBAN | | |
0003 623- 04885 1.000 CYCL|  30750.00000 30750. 00| |
MON NG, CYCLE NO 2 RURAL | | |
0004 623- 04885 1.000 CYCL|  30750.00000 30750. 00| |
MON NG, CYCLE NO 2 URBAN | | |
0005 623- 04886 1.000 CYCL| 600. 00000 600. 00| |
MON NG, CYCLE NO 3 RURAL | | |
0006 623- 04886 1.000 CYCL|  10000.00000 10000. 00| |
MON NG, CYCLE NO 3 URBAN | | |
0007 623- 04887 1.000 CYCL| 5000. 00000 5000. 00| |
MON NG, CYCLE NO 4 RURAL | | |
0008 623- 04887 1.000 CYCL| 5000. 00000 5000. 00| |
MON NG CYCLE NO 4 URBAN | | |
SECTI ON TOTALS | $ 143, 600. 00| |
------------------------------------------ o m e e e e e e e e e e e e o e e e e e o e e e e e e e e e e e e e e e mememeoeoooooo

CONTRACT TOTALS | $ 143, 600. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 760 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 77,750.00 ROUTE : 1-65 AND | -70
CALL ORDER : 760 CONTRACT ID : M -26815-A COUNTI ES : VARI QUS
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 10/08/03 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2029777 FI SK EXCAVAT PLUM & SEPI C SERV $ 24, 790. 00 100. 0000%
2 35-1917122 FI RST CLASS LANDSCAPI NG | NC. $ 29, 700. 00 119. 8063%
3 35-1958578 FEENEY, V., INC. CONDI TI ONAL BI D $ 36, 747. 00 148. 2331%
4  35-1636776 LI NKEL COMPANY $ 66, 800. 00 269. 4634%
5  35-1991044 JOHNSON COMPANY | NC. $ 96, 000. 00 387. 2529%
| (1) 35-2029777 | (2) 35-1917122 | (3) 35-1958578
| FI SK EXCAVAT PLUM & SEPI C SE| FI RST CLASS LANDSCAPI NG | NC. | FEENEY, V., INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoeoooo
SECTI ON 0001
| | |
0001 623- 04884 1.000 CYCL| 2390. 00000 2390. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO 1 | | |
0002 623- 04885 1.000 CYCL| 3300. 00000 3300. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL| 2300. 00000 2300. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO 3 | | |
0004 623- 04887 1.000 CYCL| 3300. 00000 3300. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO 4 | | |
0005 623- 05684 1.000 CYCL| 2300. 00000 2300. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO 5 | | |
0006 623- 06008 1.000 CYCL| 3300. 00000 3300. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO 7 | | |
0007 623- 06010 1.000 CYCL| 2300. 00000 2300. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO. 9 | | |
0008 623- 06704 1.000 CYCL| 3300. 00000 3300. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO 6 | | |
0009 623- 06707 1.000 CYCL| 2300. 00000 2300. 00| 3300. 00000 3300. 00| 4083. 00000 4083. 00
MON NG, CYCLE NO 8 | | |
SECTI ON TOTALS | $ 24, 790. 00| $ 29, 700. 00| $ 36, 747. 00
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo

CONTRACT TOTALS | $ 24, 790. 00| $ 29, 700. 00| $ 36, 747. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 760 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 77, 750. 00 ROUTE : 1-65 AND [ -70
CALL ORDER : 760 CONTRACT ID : M -26815-A COUNTI ES : VAR QUS
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1636776 | (5) 35-1991044 |
| LI NKEL COVPANY | JOHNSON COVPANY | NC. [
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
SECTI ON 0001
| | |
0001 623- 04884 1.000 CYCL|  10000. 00000 10000.00]  19000. 00000 19000. 00|
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  10000. 00000 10000.00]  12000. 00000 12000. 00|
MOW NG, CYCLE NO. 2 [ [ [
0003 623- 04886 1.000 CYCL|  10000. 00000 10000. 00| 7500. 00000 7500. 00|
MOW NG, CYCLE NO. 3 [ | |
0004 623- 04887 1.000 CYCL|  10000. 00000 10000.00]  11500. 00000 11500. 00|
MOW NG, CYCLE NO. 4 [ [ [
0005 623- 05684 1.000 CYCL|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
MOW NG, CYCLE NO. 5 | | |
0006 623- 06008 1.000 cCYCL| 3500. 00000 3500.00/  10000. 00000 10000. 00|
MOW NG, CYCLE NO. 7 [ [ [
0007 623- 06010 1.000 cCYCL| 1300. 00000 1300. 00| 8000. 00000 8000. 00|
MOW NG, CYCLE NO. 9 | | |
0008 623- 06704 1.000 CYCL|  10000. 00000 10000.00]  10000. 00000 10000. 00|
MOW NG, CYCLE NO. 6 [ [ [
0009 623- 06707 1.000 cCYCL| 2000. 00000 2000. 00|  10000. 00000 10000. 00|
MOW NG, CYCLE NO. 8 | | |
SECTI ON TOTALS | $ 66, 800. 00| $ 96, 000. 00|
------------------------------------------ e m o m e m o e e e e e e e e o e e e e e et e e e e e e e e meemeeeaaoo-
CONTRACT TOTALS | $ 66, 800. 00| $ 96, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 770 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 58, 400. 00 RQUTE : 1-65
CALL ORDER : 770 CONTRACT ID : M -26825-A COUNTI ES : CLARK JACKSON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT SCOrT
CONTRACT TI ME : 50 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1  35-2045735 J & M CONTRACTI NG, | NC. $ 52, 000. 00 100. 0000%
2 35-1636776 LI NKEL COMPANY $ 54, 800. 00 105. 3846%
| (1) 35-2045735 | (2) 35-1636776 |
| J & M CONTRACTI NG, | NC. | LI NKEL COVPANY [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  20000. 00000 20000.00]  25000. 00000 25000. 00|
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  20000. 00000 20000. 00|  25000. 00000 25000. 00|
MOW NG, CYCLE NO. 2 [ [ [
0003 623- 04886 1.000 CYCL|  12000. 00000 12000. 00| 4800. 00000 4800. 00|
MOW NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 52, 000. 00| $ 54, 800. 00|
------------------------------------------ e m o m e m o e e e e e e et e o e e e e e et e e e e e e e e meeeieeaaoo-

CONTRACT TOTALS | $ 52, 000. 00| $ 54, 800. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 780 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 58, 450. 00 ROUTE : |-64
CALL ORDER : 780 CONTRACT ID : M -26826-A COUNTI ES : CRAWFORD FLOYD
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT HARRI SON
CONTRACT TIME : 50 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2045735 J & M CONTRACTI NG, | NC. $ 38, 400. 00 100. 0000%
2 35-1636776 LI NKEL COMPANY $ 42, 800. 00 111. 4583%
| (1) 35-2045735 | (2) 35-1636776 |
| J & M CONTRACTI NG, | NC. | LI NKEL COVPANY |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ROADSI DE MOW NG
[ [ |
0001 623- 04884 1.000 CYCL|  15000. 00000 15000. 00|  20000. 00000 20000. 00|
MOW NG CYCLE NO. 1 [ [ [
0002 623- 04885 1.000 CYCL|  15000. 00000 15000. 00|  20000. 00000 20000. 00|
MOW NG CYCLE NO 2 [ [ |
0003 623- 04886 1.000 CYCL| 8400. 00000 8400. 00| 2800. 00000 2800. 00|
MOW NG CYCLE NO. 3 [ [ |
SECTI ON TOTALS [ $ 38, 400. 00| $ 42, 800. 00|
------------------------------------------ e m o m e e o e et e e e et e e e e e e e e et et e m e e e e eemiemieeaaoo-
CONTRACT TOTALS | $ 38, 400. 00| $ 42, 800. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

04/ 03/ 03

790 -1

ENG NEER S ESTIMATE: $ 58, 500. 00 ROUTE : 1-74
CALL ORDER CONTRACT ID : M -26827-A COUNTI ES : VAR OUS
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 50 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 35-2045735 J & M CONTRACTI NG, | NC. CONDI TI ONAL BI D $ 35, 000. 00 100. 0000%
2 35-1636776 LI NKEL COMPANY AVARD $ 37, 800. 00 108. 0000%
3 35-1917122 FI RST CLASS LANDSCAPI NG | NC. $ 39, 330. 00 112. 3714%
4 35-1991044 JOHNSON COMPANY | NC. $ 44, 000. 00 125. 7142%
| (1) 35-2045735 | (2) 35-1636776 | (3) 35-1917122
| J & M CONTRACTI NG, | NC. | LI NKEL COVPANY | FI RST CLASS LANDSCAPI NG | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e e e e e et e o e e e e e e et m e e e e e meemieeaaoo-
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  20000. 00000 20000.00]  17000. 00000 17000. 00|  14000. 00000 14000. 00
MOW NG, CYCLE NO. 1 [ [ [
0002 623- 04885 1.000 CYCL|  10000.00000 10000. 00|  17000. 00000 17000.00]  15330. 00000 15330. 00
MOW NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL| 5000. 00000 5000. 00| 3800. 00000 3800.00|  10000. 00000 10000. 00
MOW NG, CYCLE NO. 3 [ [ [
SECTI ON TOTALS | $ 35, 000. 00| $ 37, 800. 00| 39, 330. 00
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
CONTRACT TOTALS | $ 35, 000. 00| $ 37, 800. 00| 39, 330. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 790 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 58, 500. 00 ROUTE : |-74
CALL ORDER : 790 CONTRACT ID : M -26827-A COUNTI ES : VARl OUS
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1991044 [ [
| JOHNSON COVPANY | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e mememeoeoooo
SECTI ON 0001  ROADSI DE MOW NG
| | |
0001 623- 04884 1.000 CYCL|  14000. 00000 14000. 00| |
MON NG, CYCLE NO 1 | | [
0002 623- 04885 1.000 CYCL|  20000. 00000 20000. 00| |
MON NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL|  10000. 00000 10000. 00| |
MON NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 44, 000. 00| [
------------------------------------------ e m o m e m o e o e e e e e e o e e e e e e e e e e e e e e e e eeeeieeaooo-
CONTRACT TOTALS | $ 44, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/03/03
PAGE : 796 -1

ENG NEER S ESTI MATE: $ 291, 800. 00 ROUTE : 465, 65, 70, 74
CALL ORDER : 796 CONTRACT ID : M -26928-A COUNTI ES : MARI ON
LETTI NG DATE : 03/25/03 10:00 AM DI STRI CT : GREENFI ELD DI STRICT
CONTRACT TIME : 11/07/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1636776 LI NKEL COMPANY $ 306, 000. 00 100. 0000%
| (1) 35-1636776 | I
| LI NKEL COMPANY | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ I e N O N e e T .
SECTI ON 0001  ROADSI DE MAI NTENANCE, SWEEPI NG
| | |
0001 210-02786 LUVP|  12000. 00000 12000. 00| |
SWEEPI NG CYCLE NO. 4 | | |
0002 210- 04628 160.000 HRS | 100. 00000 16000. 00| |
SWEEPI NG, | NCI DENTAL | | |
0003 210- 93708 LUVP|  145000. 00000 145000. 00| |
SWEEPI NG, CYCLE NO. 1 | | |
0004 210- 93709 LUVP|  93000. 00000 93000. 00| |
SWEEPI NG, CYCLE NO. 2 | | |
0005 210- 93710 LUVP|  40000. 00000 40000. 00| |
SWEEPI NG, CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 306, 000. 00| |
------------------------------------------ Ty
CONTRACT TOTALS | $ 306, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 563, 803. 25 ROUTE : 90
CALL ORDER : 800 CONTRACT I D : MI-26693-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL ROAD Di STRICT
CONTRACT TIME : 08/23/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- ASI DE
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 466, 787.52 100. 0000%
2 36-2231526 WALSH CONSTR CO OF | LL $ 473, 000.00 101. 3309%
3 35-0809022 BOYD CONSTRUCTI ON CO $  503,198.82 107. 8004%
4 36-2364802 HASSE CONSTRUCTI ON CO $  503,268.75 107. 8153%
5  35-1489621 HRP CONSTRUCTI ON, | NC. $ 604, 235.00 129. 4454%
6  35-1058916 WOODRUFF & SONS, | NC. $  672,336.70 144. 0348%
7 35-1035114 SUPERI OR CONSTRUCTI ON CO $  720,289.37 154. 3077%
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-0809022
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR GO OF | LL | BOYD CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e m o e o e e e e et o e e e e e et e e m e e e e e meeeieeaaoo-
SECTI ON 0001  NEW SEWER LI NE FOR TOLL PLAZA
| |
0001 105- 06845 LUMP|  18000. 00000 18000. 00|  40000. 00000 40000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MOS | 2900. 00000 11600. 00| 2220. 00000 8880. 00| 1875. 00000 7500. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  23000. 00000 23000. 00| 3600. 00000 3600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 202- 01347 2.000 EACH| 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2500. 00000 5000. 00
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE | | |
0005 202- 01404 2500.000 GAL | 0. 85000 2125. 00| 0. 32000 800. 00| 1. 16000 2900. 00
LI QU DS AND SLUDGE, REMOVE AND Di SPOSE | |
0006 202- 02240 416.000 SYS | 11. 00000 4576. 00| 7. 65000 3182. 40| 6. 00000 2496. 00
PAVEMENT, REMOVE | | |
0007 202- 02278 78.000 LFT | 3. 40000 265. 20| 5. 49000 428. 22| 9. 00000 702. 00
CURB, CONCRETE, REMOVE | | |
0008 202- 07003 LUMP| 3500. 00000 3500. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
REMOVE M SCELLANEOUS EQUI PNVENT | | |
0009 202- 52710 75.000 SYS | 4. 00000 300. 00| 8. 00000 600. 00| 12. 00000 900. 00
SI DEWALK, CONCRETE, REMOVE | | |
0010 202- 91840 20.000 LFT | 5. 25000 105. 00| 15. 00000 300. 00| 17. 25000 345. 00
FENCE, CHAIN LINK, REMOVE | | |
0011 202- 96133 118.000 LFT | 4. 00000 472. 00| 5. 00000 590. 00| 10. 00000 1180. 00
Pl PE, REMOVE | | |
0012 202- 98695 LUMP| 1075. 00000 1075. 00| 1700. 00000 1700. 00| 1500. 00000 1500. 00

VEELL, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 563, 803. 25 ROUTE : 90
CALL ORDER : 800 CONTRACT 1D : M- 26693- A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL ROAD Di STRI CT
SET- AS| DE
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-0809022
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO OF I LL | BOYD CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0013 202- 99187 30.000 LFT | 5. 25000 157. 50| 15. 00000 450. 00| 20. 00000 600. 00
FENCE, FARM FI ELD, REMOVE [ [ [
0014 203- 02000 811.000 CYS | 1. 00000 811. 00| 6. 00000 4866. 00| 12. 00000 9732. 00
EXCAVATI ON,  COVMON | | |
0015 203- 02010 980. 000 CYS | 25. 00000 24500. 00| 0. 01000 9. 80| 35. 00000 34300. 00
EXCAVATI ON, ROCK [ [ [
0016 203- 04523 LUMP| 5000. 00000 5000.00|  15000. 00000 15000.00]  11700. 00000 11700. 00
DEWATERI NG | | |
0017 203- 07084 LUMP| 6300. 00000 6300. 00| 620. 00000 620. 00| 1200. 00000 1200. 00
EXCAVATI ON , HAND EXCAVATE [ [ [
0018 205- 06937 3400.000 LFT | 1. 35000 4590. 00| 1. 35000 4590. 00| 4. 50000 15300. 00
TEMPORARY SI LT FENCE | | |
0019 206- 51220 140. 000 CYS | 5. 00000 700. 00| 0. 01000 1. 40 50. 00000 7000. 00
EXCAVATI ON, VET [ [ [
0020 210- 06369 191.000 LFT | 0. 90000 171. 90| 2. 00000 382. 00| 3. 00000 573. 00
SAW CUT Bl TUM NOUS PAVEMENT | | |
0021 210- 06369 233.000 LFT | 3. 00000 699. 00| 4. 00000 932. 00| 4. 00000 932. 00
SAW CUT CONCRETE [ [ [
0022 210- 06994 LUMP| 1850. 00000 1850. 00| 3000. 00000 3000. 00| 1500. 00000 1500. 00
CONCRETE FLOOR SLAB, PATCHI NG FOR DUCT | |
REMOVAL | | |
0023 210- 06994 LUMP| 1040. 00000 1040. 00| 3000. 00000 3000. 00| 1500. 00000 1500. 00
CONCRETE WALL PATCHI NG FOR DUCT REMOVAL | [
0024 211- 02050 2200. 000 CYS | 1. 00000 2200. 00| 0. 01000 22. 00| 10. 00000 22000. 00
B BORROW | | |
0025 213- 04324 272.000 CYS | 40. 00000 10880. 00| 59. 55000 16197. 60| 150. 00000 40800. 00
FLOMBLE FILL [ [ [
0026 303- 52308 2.000 TON | 118. 00000 236. 00| 112. 00000 224. 00| 55. 00000 110. 00
COVPACTED AGGREGATE, O 53 | |
0027 502- 06327 40.300 SYS | 100. 00000 4030. 00| 60. 00000 2418. 00| 25. 00000 1007. 50
PCCP, 10 IN. , REI NFORCED [ [ [
0028 603- 06065 20.000 LFT | 30. 00000 600. 00| 30. 00000 600. 00| 35. 00000 700. 00
FENCE, CHAIN LINK, RESET | | |
0029 603- 93088 30.000 LFT | 30. 00000 900. 00| 30. 00000 900. 00| 35. 00000 1050. 00
FENCE, FARM FI ELD, REPAIR [ [ [
0030 604- 90256 75.000 SYS | 50. 00000 3750. 00| 32. 00000 2400. 00| 35. 00000 2625. 00
S| DEWALK, CONCRETE, 6 IN. | | |
0031 605- 06090 78.000 LFT | 30. 00000 2340. 00| 18. 00000 1404. 00| 10. 00000 780. 00
CURB, | NTEGRAL, CONCRETE [ [ [
0032 621- 03867 1184.000 SYS | 1. 56000 1847. 04 1. 56000 1847. 04 2. 15000 2545. 60
|

MULCHED SEEDI NG, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 563, 803. 25 ROUTE : 90
CALL ORDER : 800 CONTRACT 1D : M- 26693- A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL ROAD Di STRI CT
SET- AS| DE
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-0809022
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO OF I LL | BOYD CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e memememeoaoooo
0033 621- 06574 4442000 SYS | 3. 45000 15324. 90| 3. 45000 15324. 90| 4. 66000 20699. 72
SCODDI NG [ [ [
0034 702- 76240 2.300 CYS | 310. 00000 713. 00| 500. 00000 1150. 00| 650. 00000 1495. 00
CONCRETE , 6 IN. PAD, SLAB | |
WIX4- WE. OXWL. 0 [ [
0035 715- 03795 250.000 LFT | 31. 75000 7937. 50| 29. 00000 7250. 00| 22. 00000 5500. 00
Pl PE, DUCTILE IRON, 6 IN. CL52, | | |
POLYETHYLENE WRAPPED | |
0036 715- 06814 1727.000 LFT | 37.80000 65280. 60| 25. 00000 43175. 00| 30. 00000 51810. 00
Pl PE, SANI TARY SEWER 4 N, [ [ [
0037 715- 90052 LUMP|  116400. 00000 116400. 00| 100000. 00000 100000. 00|  83400. 00000 83400. 00
LI FT STATION , VERTICAL VELL LIFT | | |
0038 715- 94457 502.000 LFT | 20. 80000 10441. 60| 31. 00000 15562. 00| 27. 00000 13554. 00
PI PE, PVC, SDR 35, 8 IN [ [ [
0039 715-97544 2071.000 LFT | 28. 80000 59644. 80| 33. 00000 68343. 00| 32. 00000 66272. 00
Pl PE, DUCTILE IRON, 8 IN. CL52, | | |
POLYETHYLENE WRAPPED | |
0040 720- 45520 1.000 EACH 4340. 00000 4340.00|  20000. 00000 20000. 00| 2100. 00000 2100. 00
MANHOLE, E4, MODI Fl ED [ [ [
0041 720- 94157 2.000 EACH| 1750. 00000 3500. 00| 2500. 00000 5000. 00| 2275. 00000 4550. 00
MANHOLE, C | | |
0042 720- 94157 2.000 EACH| 1770. 00000 3540. 00| 2500. 00000 5000. 00| 2600. 00000 5200. 00
MANHOLE, C, W TH CLEANOUT [ [
0043 732- 02744 3.000 EACH| 800. 00000 2400. 00| 700. 00000 2100. 00| 700. 00000 2100. 00
GATE VALVE AND BOX, 6 IN. | | |
0044 732- 04836 1.000 EACH| 1000. 00000 1000. 00| 800. 00000 800. 00| 900. 00000 900. 00
GATE VALVE , LOCKABLE, 8 IN. [ [ [
0045 732- 04926 1.000 EACH| 2400. 00000 2400. 00| 2500. 00000 2500. 00| 1900. 00000 1900. 00
VALVE , SEWAGE Al R AND VACUUM | | |
0046 732- 06672 2570.000 SFT | 5. 40000 13878. 00| 5. 50000 14135. 00| 2. 50000 6425. 00
PATCH , UTILITY CUT [ [ [
0047 732-91737 LUMP| 2625. 00000 2625. 00| 200. 00000 200.00|  31900. 00000 31900. 00
M SCELLANEOUS EQUI PMENT FOR WATER | |
| NSTALLATI ON | | |
0048 732-91742 3.000 EACH| 2000. 00000 6000. 00| 2800. 00000 8400. 00| 2700. 00000 8100. 00
FI RE HYDRANT [ [ [
0049 801- 06640 13.000 EACH| 79. 00000 1027. 00| 79. 00000 1027. 00| 75. 00000 975. 00
CONSTRUCTI ON SI GN, A | |
0050 801- 06645 6.000 EACH| 13. 00000 78. 00| 13. 00000 78. 00| 150. 00000 900. 00
CONSTRUCTI ON SI GN, B [ [ [
0051 801- 06775 LUMP| 5000. 00000 5000.00|  17584. 16000 17584. 16| 3500. 00000 3500. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 563, 803. 25 ROUTE : 90
CALL ORDER : 800 CONTRACT 1D : M- 26693- A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL ROAD Di STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 36-2231526 | (3) 35-0809022
| KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO OF I LL | BOYD CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo
0052 801- 07118 96.000 LFT | 6. 63000 636. 48| 6. 63000 636. 48| 15. 00000 1440. 00
BARRI CADE, I11-A [ [
0053 805- 01844 50.000 LFT | 20. 00000 1000. 00| 7. 80000 390. 00| 18. 00000 900. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND [ [ [
SECTI ON TOTALS | $ 466, 787. 52 $ 473, 000. 00| $  503,198.82
------------------------------------------ o m e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e e e memememeoaoooo
CONTRACT TOTALS | $ 466, 787. 52 $ 473, 000. 00| $  503,198.82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 563, 803. 25 ROUTE : 90
CALL ORDER : 800 CONTRACT 1D : M- 26693- A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL ROAD Di STRI CT
SET- AS| DE
| (4) 36-2364802 | (5) 35-1489621 | (6) 35-1058916
| HASSE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC, | WOODRUFF & SONS, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e o e e m e e e e e e e e e e e e e e mememeoeoaoooo

SECTI ON 0001 NEW SEVER LI NE FOR TOLL PLAZA

|
0001 105-06845 LUWP| 2500. 00000 2500. 00| 5500. 00000 5500. 00| 8891. 00000 8891. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 4.000 MS | 1000. 00000 4000. 00| 1500. 00000 6000. 00| 1495. 00000 5980. 00
FIELD OFFI CE, B [ [ [

0003 110- 01001 LUMP|  22000. 00000 22000.00]  27500. 00000 27500.00]  18458. 00000 18458. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202- 01347 2.000 EACH| 1000. 00000 2000. 00| 1100. 00000 2200. 00| 1810. 00000 3620. 00
UNDERGROUND STORAGE TANK, REMOVE AND | [ [
DI SPOSE [ [ [

0005 202- 01404 2500. 000 GAL | 0. 20000 500. 00| 0. 50000 1250. 00| 0. 83000 2075. 00
LI QU DS AND SLUDGE, REMOVE AND Di SPOSE | |

0006 202- 02240 416.000 SYS | 12. 00000 4992. 00| 3. 00000 1248. 00| 10. 88000 4526. 08
PAVEMENT, REMOVE [ [ [

0007 202- 02278 78.000 LFT | 5. 00000 390. 00| 1. 50000 117. 00| 4. 00000 312. 00
CURB, CONCRETE, REMOVE | | |

0008 202- 07003 LUMP| 2500. 00000 2500. 00| 4600. 00000 4600. 00| 4629. 90000 4629. 90
REMOVE M SCELLANEQUS EQUI PMENT [ [ [

0009 202-52710 75.000 SYS | 5. 00000 375. 00| 3. 00000 225. 00| 4. 00000 300. 00
S| DEWALK, CONCRETE, REMOVE | | |

0010 202- 91840 20.000 LFT | 5. 00000 100. 00| 15. 00000 300. 00| 5. 75000 115. 00
FENCE, CHAIN LINK, REMOVE [ [ [

0011 202- 96133 118.000 LFT | 10. 00000 1180. 00| 5. 00000 590. 00| 16. 58000 1956. 44
Pl PE, REMOVE | |

0012 202- 98695 LUMP| 2000. 00000 2000. 00| 1500. 00000 1500. 00| 5500. 00000 5500. 00
VELL, REMOVE [ [ [

0013 202- 99187 30.000 LFT | 12. 00000 360. 00| 15. 00000 450. 00| 5. 75000 172. 50
FENCE, FARM FI ELD, REMOVE | | |

0014 203- 02000 811.000 CYS | 5. 25000 4257. 75| 4.00000 3244. 00| 16. 29000 13211. 19
EXCAVATI ON,  COVMON [ [ [

0015 203- 02010 980.000 CYS | 30. 00000 29400. 00| 33. 00000 32340. 00| 46. 80000 45864. 00
EXCAVATI ON, ROCK | | |

0016 203- 04523 LUMP| 9000. 00000 9000. 00|  30000. 00000 30000. 00| 101176. 10000 101176. 10
DEWATERI NG [ [ [

0017 203- 07084 LUMP| 1200. 00000 1200. 00| 500. 00000 500. 00|  13760. 00000 13760. 00
EXCAVATI ON , HAND EXCAVATE | | |

0018 205- 06937 3400.000 LFT | 1. 40000 4760. 00| 1. 35000 4590. 00| 1. 49000 5066. 00
TEMPORARY S| LT FENCE [ [ [

0019 206-51220 140.000 Cys | 15. 00000 2100. 00| 4.00000 560. 00| 19. 90000 2786. 00
EXCAVATI ON, VET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 563, 803. 25 ROUTE : 90
CALL ORDER : 800 CONTRACT 1D : M- 26693-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL ROAD Di STRI CT
SET- AS| DE
| (4) 36-2364802 | (5) 35-1489621 | (6) 35-1058916
| HASSE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC, | WOODRUFF & SONS, | NC
LINE NO/ |TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0020 210- 06369 191.000 LFT | 1. 00000 191. 00| 2. 00000 382. 00| 2. 00000 382. 00
SAW CUT Bl TUM NOUS PAVEMENT [ [ [
0021 210- 06369 233.000 LFT | 3. 00000 699. 00| 3. 00000 699. 00| 5. 00000 1165. 00
SAW CUT CONCRETE | |
0022 210- 06994 LUMP| 900. 00000 900. 00| 3745. 00000 3745. 00| 3745. 50000 3745. 50
CONCRETE FLOOR SLAB, PATCHI NG FOR DUCT | [
REMOVAL | | |
0023 210- 06994 LUMP| 1000. 00000 1000. 00| 2454. 00000 2454. 00| 2454. 10000 2454. 10
CONCRETE WALL PATCHI NG FOR DUCT REMOVAL | |
0024 211- 02050 2200.000 CYS | 5. 00000 11000. 00| 8. 00000 17600. 00| 13. 75000 30250. 00
B BORROW [ [ [
0025 213- 04324 272.000 CYS | 75. 00000 20400. 00| 45. 00000 12240. 00| 64. 00000 17408. 00
FLOMBLE FI LL | | |
0026 303-52308 2.000 TON | 25. 00000 50. 00| 25. 00000 50. 00| 79. 00000 158. 00
COVPACTED AGGREGATE, O 53 [ [ [
0027 502- 06327 40.300 SYS | 75. 00000 3022. 50| 50. 00000 2015. 00| 190. 00000 7657. 00
PCCP, 10 IN. , REI NFORCED | | |
0028 603- 06065 20.000 LFT | 35. 00000 700. 00| 30. 00000 600. 00| 17. 30000 346. 00
FENCE, CHAIN LINK, RESET [ [ [
0029 603- 93088 30.000 LFT | 40. 00000 1200. 00| 30. 00000 900. 00| 14. 00000 420. 00
FENCE, FARM FI ELD, REPAIR | | |
0030 604- 90256 75.000 SYS | 55. 00000 4125. 00| 25. 00000 1875. 00| 23. 30000 1747. 50
S| DEWALK, CONCRETE, 6 IN. [ [ [
0031 605- 06090 78.000 LFT | 16. 00000 1248. 00| 20. 00000 1560. 00| 22. 89000 1785. 42
CURB, | NTEGRAL, CONCRETE | | |
0032 621- 03867 1184.000 SYS 2. 00000 2368. 00| 1. 00000 1184. 00| 1. 72000 2036. 48
MULCHED SEEDI NG, A [ [
0033 621- 06574 4442.000 SYS 6. 00000 26652. 00| 3. 00000 13326. 00| 3. 80000 16879. 60
SODDI NG | |
0034 702- 76240 2.300 CYS 175. 00000 402. 50]| 500. 00000 1150. 00| 1121. 96000 2580. 51

CONCRETE , 6 IN. PAD, SLAB
WAX4- WL OXWA. O

|
I
I
|
|
|
PI PE, DUCTILE IRON, 6 IN CL52, | I I
|
|
I
|
|
I

0035 715-03795 250. 000 LFT 40. 00000 10000. 00| 21. 00000 5250. 00| 22.55000 5637. 50
PCOLYETHYLENE WRAPPED |

0036 715-06814 1727.000 LFT 34. 00000 58718. 00| 17. 00000 29359. 00| 24.08000 41586. 16
PI PE, SANI TARY SEVER, 4 I N | |

0037 715-90052 LUMP) 13500. 00000 13500. 00| 226000. 00000 226000. 00| 109128. 50000 109128. 50
LI FT STATION , VERTICAL VELL LIFT |

0038 715-94457 502.000 LFT 34. 00000 17068. 00| 13. 00000 6526. 00| 26. 92000 13513. 84

PIPE, PVC, SDR 35, 8 IN [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 563, 803. 25 ROUTE : 90
CALL ORDER : 800 CONTRACT 1D : M- 26693- A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10:00 AM DISTRICT  : TOLL ROAD Di STRI CT
SET- AS| DE
| (4) 36-2364802 | (5) 35-1489621 | (6) 35-1058916
| HASSE CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC, | WOODRUFF & SONS, | NC
LINE NO/ |TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0039 715-97544 2071.000 LFT | 51. 00000 105621. 00| 48. 00000 99408. 00| 52. 34000 108396. 14
PI PE, DUCTILE IRON, 8 IN. CL52, [ [ [
POLYETHYLENE WRAPPED | |
0040 720- 45520 1.000 EACH 1800. 00000 1800. 00| 3200. 00000 3200. 00| 3607. 10000 3607. 10
MANHOLE, E4, MODI Fl ED | [ [
0041 720- 94157 2.000 EACH| 1350. 00000 2700. 00| 1700. 00000 3400. 00| 1801. 10000 3602. 20
MANHOLE, C | | |
0042 720- 94157 2.000 EACH| 1600. 00000 3200. 00| 2100. 00000 4200. 00| 3373. 10000 6746. 20
MANHOLE, C, W TH CLEANOUT | | |
0043 732- 02744 3.000 EACH| 700. 00000 2100. 00| 500. 00000 1500. 00| 773. 70000 2321.10
GATE VALVE AND BOX, 6 IN. [ [ [
0044 732- 04836 1.000 EACH| 900. 00000 900. 00| 1292. 00000 1292. 00| 1679. 00000 1679. 00
GATE VALVE , LOCKABLE, 8 IN. | | |
0045 732- 04926 1.000 EACH  85000. 00000 85000. 00| 2100. 00000 2100. 00| 3188. 00000 3188. 00
VALVE , SEWAGE Al R AND VACUUM [ [ [
0046 732- 06672 2570.000 SFT | 2. 50000 6425. 00| 5. 00000 12850. 00| 4. 26000 10948. 20
PATCH , UTILITY CUT | |
0047 732-91737 LUMP|  11500. 00000 11500.00]  15345. 00000 15345.00]  15345. 00000 15345. 00
M SCELLANEQUS EQUI PVMENT FOR WATER [ [
| NSTALLATI ON | | |
0048 732-91742 3.000 EACH| 2200. 00000 6600. 00| 1750. 00000 5250. 00| 2296. 50000 6889. 50
FI RE HYDRANT | [ [
0049 801- 06640 13.000 EACH| 110. 00000 1430. 00| 75. 00000 975. 00| 86. 90000 1129. 70
CONSTRUCTI ON SI GN, A | |
0050 801- 06645 6.000 EACH| 45. 00000 270. 00| 10. 00000 60. 00| 27.50000 165. 00
CONSTRUCTI ON SI GN, B | [ [
0051 801- 06775 LUMP| 3000. 00000 3000. 00| 4000. 00000 4000. 00| 9789. 40000 9789. 40
MAI NTAI NI NG TRAFFI C | | |
0052 801- 07118 96.000 LFT | 9. 00000 864. 00| 6. 00000 576. 00| 7. 29000 699. 84
BARRI CADE, I11-A [ [ [
0053 805- 01844 50.000 LFT | 100. 00000 5000. 00| 9. 00000 450. 00| 11. 00000 550. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | |
UNDERGROUND | | |
SECTI ON TOTALS | $ 503, 268. 75| $ 604, 235. 00| $  672,336.70
__________________________________________ e
CONTRACT TOTALS | $ 503, 268. 75| $ 604, 235. 00 $  672,336.70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 563, 803. 25 RQUTE : 90
CALL ORDER : 800 CONTRACT I D : MI-26693-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : TOLL ROAD DI STRICT

SET- ASI DE :

| (7) 35-1035114 |

| SUPERI OR CONSTRUCTION CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e o e e e e e e e e e e e e e e e e e mememeoaoooo
SECTI ON 0001  NEW SEVER LI NE FOR TOLL PLAZA

|
0001 105-06845 LUWP| 38500. 00000 38500. 00|

|

CONSTRUCTI ON ENGI NEERI NG [ | |
0002 105- 07039 4.000 MS | 1625. 00000 6500. 00| [
FIELD OFFI CE, B [ [ [
0003 110- 01001 LUMP|  60000. 00000 60000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 01347 2.000 EACH| 470. 00000 940. 00| |
UNDERGROUND STORAGE TANK, REMOVE AND | [ [
DI SPOSE [ [ [
0005 202- 01404 2500. 000 GAL | 0. 50000 1250. 00| |
LI QU DS AND SLUDGE, REMOVE AND Di SPOSE | | |
0006 202- 02240 416.000 SYS | 28. 30000 11772. 80| [
PAVEMENT, REMOVE [ [ [
0007 202- 02278 78.000 LFT | 10. 54000 822. 12| |
CURB, CONCRETE, REMOVE [ | |
0008 202- 07003 LUMP|  29950. 00000 29950. 00| [
REMOVE M SCELLANEQUS EQUI PMENT [ [ [
0009 202-52710 75.000 SYS | 15. 55000 1166. 25| |
S| DEWALK, CONCRETE, REMOVE [ | |
0010 202- 91840 20.000 LFT | 15. 00000 300. 00| [
FENCE, CHAIN LINK, REMOVE [ [ [
0011 202- 96133 118.000 LFT | 1. 95000 230. 10| |
Pl PE, REMOVE [ | |
0012 202- 98695 LUMP| 1500. 00000 1500. 00| [
VELL, REMOVE [ [ [
0013 202- 99187 30.000 LFT | 15. 00000 450. 00| |
FENCE, FARM FI ELD, REMOVE [ | |
0014 203- 02000 811.000 CYS | 0. 01000 8. 11| [
EXCAVATI ON,  COVMON [ [ [
0015 203- 02010 980.000 CYS | 15. 00000 14700. 00| |
EXCAVATI ON, ROCK [ | |
0016 203- 04523 LUMP|  10700. 00000 10700. 00| |
DEWATERI NG [ [ [
0017 203- 07084 LUMP| 3675. 00000 3675. 00| [
EXCAVATI ON , HAND EXCAVATE | | |
0018 205- 06937 3400.000 LFT | 1. 65000 5610. 00| |
TEMPORARY S| LT FENCE [ [ [

|

|

0019 206-51220 140.000 Cys | 100. 00000 14000. 00|
EXCAVATI ON, WET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
PAGE : 800 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 563, 803. 25 RQUTE : 90
CALL ORDER : 800 CONTRACT I D : MI-26693-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : TOLL ROAD DI STRICT

SET- ASI DE :

| (7) 35-1035114 |
| SUPERI OR CONSTRUCTI ON CO |
LINE NO/ |TEM CODE / ALT [ [
[

CONCRETE , 6 IN. PAD, SLAB |

WAX4- W OXWi. O |

|
|
I
|
|
|
PI PE, DUCTILE IRON, 6 IN CL52, | |
|
|
I
|
|
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e o e e e e e e e e e e e e e e e e memememeoaoooo
0020 210- 06369 191.000 LFT | 0. 90000 171. 90| |
SAW CUT Bl TUM NOUS PAVEMENT [ [ [
0021 210- 06369 233.000 LFT | 2. 30000 535, 90| |
SAW CUT CONCRETE | | |
0022 210- 06994 LUMP| 1700. 00000 1700. 00| [
CONCRETE FLOOR SLAB, PATCHI NG FOR DUCT | [ [
REMOVAL | | |
0023 210- 06994 LUMP| 1400. 00000 1400. 00| |
CONCRETE WALL PATCHI NG FOR DUCT REMOVAL | | |
0024 211- 02050 2200.000 CYS | 0. 01000 22. 00| [
B BORROW [ [ [
0025 213- 04324 272.000 CYS | 70. 00000 19040. 00| |
FLOMBLE FI LL | | |
0026 303-52308 2.000 TON | 175. 00000 350. 00| [
COVPACTED AGGREGATE, O 53 [ [ [
0027 502- 06327 40.300 SYS | 41. 00000 1652. 30| |
PCCP, 10 IN. , REI NFORCED [ | |
0028 603- 06065 20.000 LFT | 30. 00000 600. 00| [
FENCE, CHAIN LINK, RESET [ [ [
0029 603- 93088 30.000 LFT | 30. 00000 900. 00| |
FENCE, FARM FI ELD, REPAIR [ | |
0030 604- 90256 75.000 SYS | 37. 15000 2786. 25 [
S| DEWALK, CONCRETE, 6 IN. [ [ [
0031 605- 06090 78.000 LFT | 18. 67000 1456. 26| |
CURB, | NTEGRAL, CONCRETE [ | |
0032 621- 03867 1184.000 SYS 1. 56000 1847. 04 [
MULCHED SEEDI NG, A [ [
0033 621- 06574 4442.000 SYS 3. 45000 15324. 90| |
SODDI NG | |
0034 702- 76240 2.300 CYS 700. 00000 1610. 00| [
|
0035 715- 03795 250.000 LFT 42.16000 10540. 00| |
|
POLYETHYLENE WRAPPED [ [
0036 715- 06814 1727.000 LFT 25. 56000 44142. 12| [
Pl PE, SANI TARY SEWER 4 IN. | |
0037 715- 90052 LUMP|  180200. 00000 180200. 00| |
LI FT STATION , VERTICAL VELL LIFT [ [
0038 715- 94457 502.000 LFT 31. 66000 15893. 32| [
|

PIPE, PVC, SDR 35, 8 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/03/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 563, 803. 25 RQUTE : 90
CALL ORDER : 800 CONTRACT I D : MI-26693-A COUNTI ES : LAKE
LETTI NG DATE : 03/25/03 10: 00 AM DI STRI CT : TOLL ROAD DI STRICT

SET- ASI DE :

| (7) 35-1035114 |
| SUPERI OR CONSTRUCTI ON CO |
LINE NO/ |TEM CODE / ALT [ [
[

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e e o e e e e et e e e e e e e e e eieeeeeiaao o
0039 715-97544 2071.000 LFT 48. 72000 100899. 12|

PIPE, DUCTILE IRON, 8 IN. CL52, |

I

POLYETHYLENE VRAPPED | |
|
|

|

|

0040 720- 45520 1.000 EACH 7490. 00000 7490. 00| |
MANHOLE, E4, MODI Fl ED [ [
0041 720- 94157 2.000 EACH| 2680. 00000 5360. 00| [
MANHOLE, C | | |
0042 720- 94157 2.000 EACH| 2930. 00000 5860. 00| |
MANHOLE, C, W TH CLEANOUT | | |
0043 732- 02744 3.000 EACH| 760. 00000 2280. 00| [
GATE VALVE AND BOX, 6 IN. [ [ [
0044 732- 04836 1.000 EACH 770. 00000 770. 00| |
GATE VALVE , LOCKABLE, 8 IN. | | |
0045 732- 04926 1.000 EACH 2736. 00000 2736. 00| [
VALVE , SEWAGE Al R AND VACUUM [ [ [
0046 732- 06672 2570.000 SFT | 9. 02000 23181. 40| |
PATCH , UTILITY CUT [ | |
0047 732-91737 LUMP|  48000. 00000 48000. 00| [
M SCELLANEQUS EQUI PVMENT FOR WATER [ [ [

| NSTALLATI ON | | |
0048 732-91742 3.000 EACH| 2200. 00000 6600. 00| |
FI RE HYDRANT | [ [
0049 801- 06640 13.000 EACH| 79. 00000 1027. 00| [
CONSTRUCTI ON SI GN, A | | |
0050 801- 06645 6.000 EACH| 13. 00000 78. 00| |
CONSTRUCTI ON SI GN, B | [ [
0051 801- 06775 LUMP|  12500. 00000 12500. 00| [
MAI NTAI NI NG TRAFFI C | | |
0052 801- 07118 96.000 LFT | 6. 63000 636. 48| |
BARRI CADE, I11-A [ [ [
0053 805- 01844 50.000 LFT | 12. 50000 625. 00| [
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |

| |

SECTI ON TOTALS $ 720, 289. 37|

CONTRACT TOTALS | $  720,289.37 |







